IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 02-0343-037 Primary County: ADAMS
Letting Date: 140218 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by CUNNINGHAM-REIS CO.
Contract Period: 110 WORK DAYS Late Start Date: 04/14/14

Project: BRF-034-3(37)--38-02
Work Type: BRIDGE REPLACEMENT - CCS
County: ADAMS Prj Awd Amt: $1,969,002.59
Route: U.S. 34
Location: OVER PLATTE RIVER 1.3 MILES W. OF IA. 25

CUNNINGHAM-REIS CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 1,969,002.59 100.00

2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 2,147,000.40 109.04



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 02-0343-037 Primary County: ADAMS
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) Cu08o0 | ( 2 ) GO020 | ( )
| CUNNINGHAM-REIS CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 DESIGN NO. 0113; 140' X 44' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 944.000 CY | 4.00000 3776.00] 6.00000 5664.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 18000.00000 18000.00 | 35000.00000 35000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 233.000 cCY | 30.00000 6990.00 | 25.00000 5825.00]
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 231.000 cCY | 50.00000 11550.00]| 180.00000 41580.00 |
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 665.200 CY | 450.00000 299340.00| 525.00000 349230.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 10446.000 LB | 0.79000 8252.34 | 0.85000 8879.10]
REINFORCING STEEL | | |
0070 2404-7775005 120292.000 LB | 0.80000 96233.60 | 0.92000 110668.64 |
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424110 302.000 LF | 62.00000 18724.00 | 40.00000 12080.00 |
CONCRETE BARRIER RAILING | | |
0090 2501-0201057 4410.000 LF | 44.00000 194040.00] 44.00000 194040.00]
PILES, STEEL, HP 10 X 57 | | |
0100 2501-6335010 180.000 LF | 85.00000 15300.00| 30.00000 5400.00]
PREBORED HOLES | |
0110 2507-3250005 1760.000 sSY | 3.50000 6160.00 | 2.50000 4400.00]
ENGINEERING FABRIC | | |
0120 2507-6800061 1515.000 TON | 50.00000 75750.00 | 47.00000 71205.00 |
REVETMENT, CLASS E | | |
0130 2507-8029000 12.800 TON | 35.00000 448.00] 31.00000 396.80]
EROSION STONE | |
0140 2533-4980005 LUMP | 190000.00000 190000.00| 175000.00000 175000.00]
MOBILIZATION | |
0150 2601-2638650 10.400 SY | 150.00000 1560.00] 55.00000 572.00]
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 946,123.94| $ 1,019,940.54| $
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0002 ROADWAY ITEMS
\ \ \
0160 2101-0850001 4.400 ACRE | 2500.00000 11000.00| 7500.00000 33000.00 |
CLEARING AND GRUBBING | | \
0170 2102-0425070 462.200 TON | 35.00000 16177.00| 23.00000 10630.60 |
|

SPECIAL BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 02-0343-037 Primary County: ADAMS
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) Cu0so | ( 2 ) G0020 | ( )
| CUNNINGHAM-REIS CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2102-2625000 9057.000 CY | 14.00000 126798.00| 12.50000 113212.50]|
EMBANKMENT-IN-PLACE | | |
0190 2102-2710070 3747.000 CY | 8.00000 29976.00] 12.50000 46837.50]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0200 2102-2712015 20.000 cCYy | 50.00000 1000.00] 50.00000 1000.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | \ \
FRAGMENTS | | I
0210 2102-4560000 36.600 STA | 110.00000 4026.00] 125.00000 4575.00|
LOCATING TILE LINES | | |
0220 2105-8425015 7981.000 CY | 6.00000 47886.00 | 12.50000 99762.50]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0230 2107-0875100 10091.000 cCY | 1.25000 12613.75| 1.00000 10091.00|
COMPACTION WITH MOISTURE CONTROL | | \
0240 2115-0100000 2120.000 cCY | 25.00000 53000.00| 43.50000 92220.00]
MODIFIED SUBBASE | | |
0250 2121-7425010 2355.500 TON | 25.00000 58887.50| 23.00000 54176.50|
GRANULAR SHOULDERS, TYPE A | | I
0260 2122-5190501 97.800 SY | 175.00000 17115.00| 115.00000 11247.00|
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0270 2122-5500060 484.700 SY | 65.00000 31505.50]| 65.00000 31505.50]|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0280 2123-7450000 32.900 STA | 300.00000 9870.00| 500.00000 16450.00|
SHOULDER CONSTRUCTION, EARTH | | |
0290 2301-0690200 512.300 SY | 200.00000 102460.00| 180.00000 92214.00]
BRIDGE APPROACH, RK-20 | | |
0300 2301-1033095 5156.700 SY | 50.00000 257835.00] 52.00000 268148.40]
STANDARD OR SLIP FORM PORTLAND CEMENT \ \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0310 2301-6911722 LUMP | 750.00000 750.00] 750.00000 750.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES \ \ \
0320 2412-0000100 1168.000 SY | 3.00000 3504.00| 2.60000 3036.80|
LONGITUDINAL GROOVING IN CONCRETE | | |
0330 2502-8212034 3458.000 LF | 8.00000 27664.00] 8.00000 27664.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
\ \ \

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

WATERING FOR SOD, SPECIAL DITCH CONTROL

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 4
Bid Order: 001 Contract ID: 02-0343-037 Primary County: ADAMS
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) CU080 | ( 2 ) G0020 | )
| CUNNINGHAM-REIS CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2502-8220196 20.000 EACH | 200.00000 4000.00 | 185.00000 3700.00|
SUBDRAIN OUTLET, RF-19E \ \ \
0350 2503-0500400 2.000 EACH | 2900.00000 5800.00 | 2750.00000 5500.00 |
BRIDGE END DRAIN, RF-40 | | |
0360 2505-4008120 286.800 LF | 8.00000 2294 .40 | 5.00000 1434.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0370 2505-4008300 50.000 LF | 18.00000 900.00] 17.50000 875.00]
STEEL BEAM GUARDRAIL | | |
0380 2505-4008400 4.000 EACH | 1750.00000 7000.00 | 1750.00000 7000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0390 2505-4021010 4.000 EACH | 200.00000 800.00 | 175.00000 700.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0400 2505-4021700 4.000 EACH | 1750.00000 7000.00 | 1750.00000 7000.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0410 2510-6745850 4687.700 SY | 9.00000 42189.30| 6.25000 29298.13]
REMOVAL OF PAVEMENT | | |
0420 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00|
SAFETY CLOSURE | \
0430 2520-3350015 1.000 EACH | 1500.00000 1500.00| 3500.00000 3500.00 |
FIELD OFFICE | | |
0440 2526-8285000 LUMP | 7400.00000 7400.00 | 6700.00000 6700.00]
CONSTRUCTION SURVEY | | |
0450 2527-9263109 41.180 STA | 50.00000 2059.00 | 50.00000 2059.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0460 2528-8445110 LUMP | 4500.00000 4500.00 | 4000.00000 4000.00 |
TRAFFIC CONTROL | |
0470 2601-2633100 15.400 ACRE | 260.00000 4004.00 | 100.00000 1540.00 |
MOWING | | |
0480 2601-2634100 7.700 ACRE | 700.00000 5390.00 | 700.00000 5390.00 |
MULCHING | | |
0490 2601-2636015 7.100 ACRE | 2100.00000 14910.00]| 1900.00000 13490.00 |
NATIVE GRASS SEEDING | | |
0500 2601-2642100 7.700 ACRE | 400.00000 3080.00 | 320.00000 2464.00 |
STABILIZING CROP - SEEDING AND \ \ \
FERTILIZING | | |
0510 2601-2643110 112.400 MGAL | 60.00000 6744.00] 60.00000 6744.00|
| | |
| | |

OR SLOPE PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 02-0343-037 Primary County: ADAMS
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) CU080 | ( 2 ) G0020 | ( )
| CUNNINGHAM-REIS CO. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0520 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00 |
MOBILIZATION FOR WATERING | | |
0530 2601-2643412 561.600 SO | 75.00000 42120.00] 110.00000 61776.00|
TURF REINFORCEMENT MAT, TYPE 2 | | |
0540 2602-0000020 4743.800 LF | 2.20000 10436.36] 1.60000 7590.08 |
SILT FENCE | \ \
0550 2602-0000030 1567.500 LF | 2.20000 3448.50]| 2.00000 3135.00]
SILT FENCE FOR DITCH CHECKS | | \
0560 2602-0000071 3155.600 LF | 0.20000 631.12] 0.50000 1577.80|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ |
0570 2602-0000101 631.100 LF | 0.20000 126.22] 0.50000 315.55]
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0580 2602-0000212 600.000 LF | 22.00000 13200.00] 24.00000 14400.00]
FLOATING SILT CURTAIN (HANGING) | | |
0590 2602-0000312 200.000 LF | 2.20000 440.00] 2.50000 500.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0600 2602-0000320 2240.000 LF | 3.75000 8400.00 | 3.20000 7168.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0610 2602-0000350 2440.000 LF | 0.20000 488.00] 0.30000 732.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0620 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
0630 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,013,878.65]| $ 1,118,059.86]| $
—————————————————————————————————————————— R et e b e e
SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0640 2301-7000110 4500.000 EACH | 1.00000 4500.00] 1.00000 4500.00]
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | \
0650 2317-7000110 4500.000 EACH | 1.00000 4500.00] 1.00000 4500.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 9,000.00]| $ 9,000.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,969,002.59] $ 2,147,000.40| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
002 Contract ID: 07-2811-043
140218 10:00 A.M.
AWARD RECOMMENDED to
80 WORK DAYS Late Start Date:

PETERSON CONTRACTORS INC.
06/30/14

Run Date: 03/21/14
Page: 002 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: BRFN-281-1(43)--39-07
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: BLACK HAWK Prj Awd Amt: $497,411.15
Route: IOWA 281
Location: OVER POYNER CREEK
2.3 MILES N. OF CO. RD. D-20
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.
2 TS020 TSCHIGGFRIE EXCAVATING CO.
3 TA060 TAYLOR CONSTRUCTION, INC.
4 GU100 GUS CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 497,411.15 100.00 %
$ 559,925.39 112.56 %
$ 598,752.85 120.37 %
$ 622,667.10 125.18 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

COMPACTING BACKFILL ADJACENT TO BRIDGES
CULVERTS OR STRUCTURES

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 07-2811-043 Primary County: BLACK HAWK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) Ts020 | ( 3 ) TA060
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0315; TWIN 12' X 8' X 118'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2104-2710020 205.400 cCY | 5.50000 1129.70]| 28.75000 5905.25] 16.00000 3286.40
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2210-0475290 1254.200 TON | 16.00000 20067.20| 21.45000 26902.59| 17.75000 22262.05
MACADAM STONE BASE | | |
0030 2401-6745625 LUMP | 6000.00000 6000.00| 10013.35000 10013.35] 9000.00000 9000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-0425031 1965.600 TON | 14.00000 27518.40| 18.45000 36265.32| 16.00000 31449.60
GRANULAR BACKFILL | | |
0050 2402-2720000 7185.000 CY | 5.50000 39517.50] 8.25000 59276.25| 6.00000 43110.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100020 429.900 CY | 365.00000 156913.50]| 364.65000 156763.04 | 576.00000 247622.40
STRUCTURAL CONCRETE (RCB CULVERT) | |
0070 2404-7775000 68065.000 LB | 1.20000 81678.00| 0.85000 57855.25| 0.70000 47645.50
REINFORCING STEEL | | |
0080 2507-3250005 412.000 SY | 2.50000 1030.00| 3.20000 1318.40| 3.00000 1236.00
ENGINEERING FABRIC | | |
0090 2507-6800061 310.000 TON | 28.50000 8835.00| 26.65000 8261.50| 33.00000 10230.00
REVETMENT, CLASS E | | |
0110 2533-4980005 LUMP | 33000.00000 33000.00| 48514.90000 48514.90| 36000.00000 36000.00
MOBILIZATION | |
SECTION TOTALS | $ 375,689.30| $ 411,075.85] $ 451,841.95
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2101-0850002 24.000 UNIT | 12.50000 300.00] 32.10000 770.40| 40.00000 960.00
CLEARING AND GRUBBING | | |
0130 2102-2710070 4294.000 CY | 5.50000 23617.00| 8.20000 35210.80] 6.00000 25764.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0140 2102-2712015 10.000 cCY | 15.00000 150.00] 47.35000 473.50] 40.00000 400.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0150 2102-4560000 4.000 STA | 240.00000 960.00] 313.00000 1252.00| 275.00000 1100.00
LOCATING TILE LINES | | |
0160 2105-8425005 559.000 CY | 8.00000 4472.00] 16.00000 8944.00| 21.00000 11739.00
TOPSOIL, FURNISH AND SPREAD | \ \
0170 2107-0425020 140.000 CY | 10.00000 1400.00| 26.65000 3731.00] 32.00000 4480.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

03/21/14
002 3

Run Date:
Page:

Bid Order: 002 Contract ID: 07-2811-043 Primary County: BLACK HAWK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) TS020 | ( 3 ) TA060
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2111-8174100 755.600 SY | 6.00000 4533.60 | 10.40000 7858.24 | 7.25000 5478.10
GRANULAR SUBBASE | | |
0190 2113-0001100 622.200 SY | 2.50000 1555.50 | 2.05000 1275.51| 3.00000 1866.60
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0200 2121-7425020 205.000 TON | 17.50000 3587.50| 24.85000 5094.25| 21.00000 4305.00
GRANULAR SHOULDERS, TYPE B | | |
0210 2123-7450000 4.000 STA | 275.00000 1100.00]| 179.00000 716.00 | 450.00000 1800.00
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-1033080 622.200 SY | 45.00000 27999.00]| 45.15000 28092.33] 45.00000 27999.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 8 IN. | | |
0230 2301-6911722 LUMP | 750.00000 750.00 | 915.00000 915.00] 750.00000 750.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0240 2418-0000010 1.000 EACH | 10000.00000 10000.00| 5936.65000 5936.65| 7500.00000 7500.00
TEMPORARY STREAM DIVERSION | | |
0250 2502-8212034 556.000 LF | 7.50000 4170.00| 10.65000 5921.40| 11.00000 6116.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0260 2502-8220196 8.000 EACH | 250.00000 2000.00 | 200.95000 1607.60| 150.00000 1200.00
SUBDRAIN OUTLET, RF-19E | | |
0270 2505-4008120 450.000 LF | 4.50000 2025.00 | 2.50000 1125.00| 3.50000 1575.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0280 2510-6745850 526.700 SY | 5.00000 2633.50]| 8.90000 4687.63| 11.00000 5793.70
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 4.000 EACH | 100.00000 400.00| 55.00000 220.00 | 120.00000 480.00
SAFETY CLOSURE | |
0300 2524-6765010 2.000 EACH | 125.00000 250.00 | 150.00000 300.00]| 200.00000 400.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0310 2527-9263109 6.500 STA | 100.00000 650.00] 165.00000 1072.50]| 75.00000 487.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0320 2528-8445110 LUMP | 3000.00000 3000.00| 4310.00000 4310.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0330 2555-0000010 LUMP | 1700.00000 1700.00| 3208.00000 3208.00| 2000.00000 2000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0340 2601-2634100 0.600 ACRE | 700.00000 420.00 | 700.00000 420.00| 700.00000 420.00
\ \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 07-2811-043 Primary County: BLACK HAWK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) Ts020 | ( 3 ) TA060
| PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt e it
0350 2601-2636043 0.600 ACRE | 700.00000 420.00] 770.00000 462.00| 1400.00000 840.00
SEEDING AND FERTILIZING (RURAL) | | |
0360 2601-2638352 184.500 SQ | 5.50000 1014.75]| 6.05000 1116.23| 14.00000 2583.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0370 2601-2640350 30.000 SO | 10.00000 300.00] 11.00000 330.00] 20.00000 600.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT \ \ \
0380 2601-2642100 0.600 ACRE | 450.00000 270.00] 495.00000 297.00| 1000.00000 600.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0390 2601-2643110 42.900 MGAL | 60.00000 2574.00| 60.00000 2574.00| 60.00000 2574.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0400 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0410 2602-0000030 240.000 LF | 3.00000 720.00] 3.30000 792.00] 4.25000 1020.00
SILT FENCE FOR DITCH CHECKS | \ \
0420 2602-0000071 240.000 LF | 0.25000 60.00]| 0.30000 72.00| 1.00000 240.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0430 2602-0000101 240.000 LF | 0.50000 120.00] 0.50000 120.00] 0.25000 60.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0440 2602-0000212 720.000 LF \ 18.50000 13320.00] 20.35000 14652.00| 25.50000 18360.00
FLOATING SILT CURTAIN (HANGING) | | |
0450 2602-0000312 850.000 LF | 2.00000 1700.00| 2.05000 1742.50]| 2.20000 1870.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0460 2602-0010010 3.000 EACH | 500.00000 1500.00| 500.00000 1500.00| 500.00000 1500.00
MOBILIZATIONS, EROSION CONTROL | | |
0470 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 121,721.85]| $ 148,849.54| $ 146,910.90
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 497,411.15| $ 559,925.39| $ 598, 752.85




IOWA DEPARTMENT OF TRANSPORTATION

COMPACTING BACKFILL ADJACENT TO BR

IDGES

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 07-2811-043 Primary County: BLACK HAWK
Letting Date: 02/18/14 10:00 A.M.
I ( 4 ) GUL0O I ( ) | ( )
| GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001  DESIGN NO. 0315; TWIN 12' X 8' X 118'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2104-2710020 205.400 cCY | 17.00000 3491.80] \
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2210-0475290 1254.200 TON | 20.00000 25084.00| |
MACADAM STONE BASE | | \
0030 2401-6745625 LUMP | 18000.00000 18000.00] |
REMOVAL OF EXISTING BRIDGE | | \
0040 2402-0425031 1965.600 TON | 24.00000 47174.40| |
GRANULAR BACKFILL | | |
0050 2402-2720000 7185.000 CY | 7.00000 50295.00] |
EXCAVATION, CLASS 20 | | |
0060 2403-0100020 429.900 Cy | 400.00000 171960.00| \
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0070 2404-7775000 68065.000 LB | 0.82000 55813.30] |
REINFORCING STEEL | | |
0080 2507-3250005 412.000 sSY | 5.00000 2060.00 | |
ENGINEERING FABRIC | | |
0090 2507-6800061 310.000 TON | 42.00000 13020.00] |
REVETMENT, CLASS E | | \
0110 2533-4980005 LUMP | 56000.00000 56000.00] |
MOBILIZATION | |
SECTION TOTALS | $ 442,898.50] | $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2101-0850002 24.000 UNIT | 40.00000 960.00] |
CLEARING AND GRUBBING | | |
0130 2102-2710070 4294.000 CY | 7.00000 30058.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0140 2102-2712015 10.000 cCY | 42.00000 420.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0150 2102-4560000 4.000 STA | 300.00000 1200.00]| |
LOCATING TILE LINES | | \
0160 2105-8425005 559.000 CY | 22.00000 12298.00] |
TOPSOIL, FURNISH AND SPREAD | | |
0170 2107-0425020 140.000 cCYy | 33.00000 4620.00| |
| | |
| \ \

CULVERTS OR STRUCTURES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 6
Bid Order: 002 Contract ID: 07-2811-043 Primary County: BLACK HAWK
Letting Date: 02/18/14 10:00 A.M.
¢ 4 ) GU100 I ( ) ¢ )
|GUS CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2111-8174100 755.600 SY | 8.00000 6044.80| |
GRANULAR SUBBASE | [ \
0190 2113-0001100 622.200 SY | 4.00000 2488.80| |
SUBGRADE STABILIZATION MATERIAL, | [ |
POLYMER GRID | |
0200 2121-7425020 205.000 TON | 22.00000 4510.00| |
GRANULAR SHOULDERS, TYPE B | | \
0210 2123-7450000 4.000 STA | 500.00000 2000.00| |
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-1033080 622.200 SY | 68.00000 42309.60] |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0230 2301-6911722 LUMP | 2800.00000 2800.00| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0240 2418-0000010 1.000 EACH | 3000.00000 3000.00| |
TEMPORARY STREAM DIVERSION | | |
0250 2502-8212034 556.000 LF | 12.00000 6672.00] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0260 2502-8220196 8.000 EACH | 300.00000 2400.00| |
SUBDRAIN OUTLET, RF-19E | | |
0270 2505-4008120 450.000 LF | 8.00000 3600.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0280 2510-6745850 526.700 SY | 12.00000 6320.40] |
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 4.000 EACH | 150.00000 600.00] |
SAFETY CLOSURE \ \
0300 2524-6765010 2.000 EACH | 220.00000 440.00 | |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0310 2527-9263109 6.500 STA | 125.00000 812.50| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0320 2528-8445110 LUMP | 2600.00000 2600.00| |
TRAFFIC CONTROL | |
0330 2555-0000010 LUMP | 6000.00000 6000.00] |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0340 2601-2634100 0.600 ACRE | 700.00000 420.00| |
| | |

MULCHING



Bid Order: 002
Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 07-2811-043

Run Date: 03/21/14
Page: 002 7

Primary County: BLACK HAWK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0350 2601-2636043 0.600 ACRE
SEEDING AND FERTILIZING (RURAL)

0360 2601-2638352 184.500 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

0370 2601-2640350 30.000 SQ
SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

0380 2601-2642100 0.600 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0390 2601-2643110 42.900 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0400 2601-2643300 3.000 EACH
MOBILIZATION FOR WATERING

0410 2602-0000030 240.000 LF
SILT FENCE FOR DITCH CHECKS

0420 2602-0000071 240.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0430 2602-0000101 240.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0440 2602-0000212 720.000 LF
FLOATING SILT CURTAIN (HANGING)

0450 2602-0000312 850.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0460 2602-0010010 3.000 EACH
MOBILIZATIONS, EROSION CONTROL

0470 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 4 ) GU100 \
GUS CONSTRUCTION CO., INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
1900.00000 1140.00]

|

19.00000 3505.50]

|

19.00000 570.00]

|

|

1100.00000 660.00|

|

|

60.00000 2574.00]

|

\

350.00000 1050.00]|

|

3.00000 720.00]

|

0.75000 180.00]

|

|

0.75000 180.00]

|

\

27.00000 19440.00|

|

5.50000 4675.00|

|

|

500.00000 1500.00]|

\

1000.00000 1000.00|

|

$ 179,768.60]
_____________________________ +
|

$ 622,667.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 16-C016-085 Primary County: CEDAR
Letting Date: 140218 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 90 WORK DAYS Late Start Date: 08/11/14

Project: BROS-C016(85)--8J-16
Work Type: BRIDGE AND APPROACHES - PPCB
County: CEDAR Prj Awd Amt: $399,668.24
Route: 205TH STREET
Location: OVER ROCK CREEK

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 399,668.24 100.00 %
2 ST597 STICKFORT CONSTRUCTION CO. $ 432,527.45 108.22 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 436,020.40 109.09 %
4 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 461,231.90 115.40 %
5 Cu080 CUNNINGHAM-REIS CO. $ 509,765.25 127.54 %
6 MU181 MUSCATINE BRIDGE CO., INC. $ 527,366.10 131.95 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 16-C016-085 Primary County: CEDAR
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) sC320 | ( 2 ) ST597 | ( 3 ) TA060
| SCHROEDER, JIM CONSTRUCTION, |STICKFORT CONSTRUCTION CO. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 1950.000 cCY | 3.00000 5850.00] 7.00000 13650.00] 3.00000 5850.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 3500.00000 3500.00] 5000.00000 5000.00| 7500.00000 7500.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 162.000 CY | 35.00000 5670.00] 8.00000 1296.00| 15.00000 2430.00
EXCAVATION, CLASS 20 \ \ \
0040 2403-0100010 155.400 CY | 440.00000 68376.00 | 475.00000 73815.00| 560.00000 87024.00
STRUCTURAL CONCRETE (BRIDGE) | \ \
0050 2404-7775000 37475.000 LB | 0.85650 32097.34] 0.75000 28106.25] 0.80000 29980.00
REINFORCING STEEL | | \
0060 2407-0562900 4.000 EACH | 21863.00000 87452.00| 21000.00000 84000.00| 20500.00000 82000.00
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, BTB100 | |
0070 2408-7800000 1148.000 LB | 3.55000 4075.40] 2.75000 3157.00] 3.00000 3444.00
STRUCTURAL STEEL | |
0080 2414-6424124 234.200 LF | 60.00000 14052.00] 45.00000 10539.00]| 65.00000 15223.00
CONCRETE OPEN RAILING, TL-4 \ \ \
0090 2501-0201057 350.000 LF | 36.25000 12687.50] 40.00000 14000.00| 48.00000 16800.00
PILES, STEEL, HP 10 X 57 | | |
0100 2507-3250005 1275.000 SY | 3.00000 3825.00] 2.50000 3187.50] 2.00000 2550.00
ENGINEERING FABRIC | | |
0110 2507-6800061 1115.000 TON | 39.00000 43485.00| 41.75000 46551.25] 39.00000 43485.00
REVETMENT, CLASS E | | |
0120 2533-4980005 LUMP | 20000.00000 20000.00] 18000.00000 18000.00| 40000.00000 40000.00
MOBILIZATION | |
0130 2601-2638650 18.000 SY | 70.00000 1260.00| 50.00000 900.00] 62.00000 1116.00
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | S 302,330.24 | S 302,202.00] S 337,402.00
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850002 100.000 ©UNIT | 15.00000 1500.00] 12.00000 1200.00] 15.00000 1500.00
CLEARING AND GRUBBING | | |
0150 2102-2710070 15661.000 CY | 3.00000 46983.00] 4.75000 74389.75] 3.00000 46983.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2105-8425015 2190.000 cCY | 5.00000 10950.00] 6.00000 13140.00] 5.00000 10950.00
TOPSOIL, STRIP, SALVAGE AND SPREAD \ \
0170 2312-8260051 460.000 TON | 19.00000 8740.00 | 19.50000 8970.00 | 19.00000 8740.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 16-C016-085 Primary County: CEDAR
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) sC320 | ( 2 ) ST597 | ( 3 ) TA060
| SCHROEDER, JIM CONSTRUCTION, |STICKFORT CONSTRUCTION CO. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2417-1040024 58.000 LF | 23.00000 1334.00] 36.50000 2117.00]| 23.00000 1334.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0190 2502-8220197 1.000 EACH | 150.00000 150.00| 350.00000 350.00| 400.00000 400.00
SUBDRAIN OUTLET (RF-19F) | | I
0200 2505-4008400 4.000 EACH | 1525.00000 6100.00] 1525.00000 6100.00] 1525.00000 6100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0210 2505-4021010 4.000 EACH | 175.00000 700.00]| 175.00000 700.00| 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0220 2505-4021700 4.000 EACH | 1800.00000 7200.00]| 1800.00000 7200.00]| 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0230 2518-6910000 4.000 EACH | 120.00000 480.00]| 120.00000 480.00| 120.00000 480.00
SAFETY CLOSURE | |
0240 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0250 2601-2634100 4.100 ACRE | 700.00000 2870.00]| 700.00000 2870.00]| 700.00000 2870.00
MULCHING | | |
0260 2601-2636043 4.100 ACRE | 650.00000 2665.00| 989.00000 4054.90| 700.00000 2870.00
SEEDING AND FERTILIZING (RURAL) | | |
0270 2601-2642100 4.100 ACRE | 250.00000 1025.00| 498.00000 2041.80]| 400.00000 1640.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0280 2602-0000030 804.000 LF | 2.25000 1809.00| 2.50000 2010.00]| 2.35000 1889.40
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000101 804.000 LF | 0.50000 402.00| 0.50000 402.00| 0.50000 402.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0300 2602-0000312 520.000 LF | 2.75000 1430.00| 2.50000 1300.00| 3.00000 1560.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0310 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0320 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 97,338.00] $ 130,325.45] S 98,618.40
—————————————————————————————————————————— o
| | |

CONTRACT TOTALS $ 399,668.24 $ 432,527.45 $ 436,020.40




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 16-C016-085 Primary County: CEDAR
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) CU080 | ( 6 ) MU181
| BRANDT CONST. CO. & SUBSID | CUNNINGHAM-REIS CO. |IMUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 1950.000 cCY | 3.35000 6532.50] 3.00000 5850.00] 3.00000 5850.00
EXCAVATION, CLASS 10, CHANNEL | \ \
0020 2401-6745625 LUMP | 4750.00000 4750.00] 15000.00000 15000.00| 16100.00000 16100.00
REMOVAL OF EXISTING BRIDGE | | \
0030 2402-2720000 162.000 CY | 9.50000 1539.00| 40.00000 6480.00] 15.00000 2430.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 155.400 CY | 645.00000 100233.00] 625.00000 97125.00| 496.00000 77078.40
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 37475.000 LB | 0.90000 33727.50| 0.75000 28106.25] 0.90000 33727.50
REINFORCING STEEL | | |
0060 2407-0562900 4.000 EACH | 21765.00000 87060.00| 28000.00000 112000.00] 20900.00000 83600.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB100 | |
0070 2408-7800000 1148.000 LB | 3.30000 3788.40| 4.00000 4592.00] 3.30000 3788.40
STRUCTURAL STEEL | \
0080 2414-6424124 234.200 LF | 61.25000 14344.75] 50.00000 11710.00] 52.00000 12178.40
CONCRETE OPEN RAILING, TL-4 | | \
0090 2501-0201057 350.000 LF | 48.50000 16975.00] 50.00000 17500.00] 38.00000 13300.00
PILES, STEEL, HP 10 X 57 | | |
0100 2507-3250005 1275.000 SY | 3.35000 4271.25] 3.00000 3825.00] 3.00000 3825.00
ENGINEERING FABRIC | | |
0110 2507-6800061 1115.000 TON | 43.50000 48502.50] 39.00000 43485.00| 39.00000 43485.00
REVETMENT, CLASS E | | |
0120 2533-4980005 LUMP | 27650.00000 27650.00] 62000.00000 62000.00 | 131250.00000 131250.00
MOBILIZATION | |
0130 2601-2638650 18.000 SY | 57.00000 1026.00| 60.00000 1080.00| 120.00000 2160.00
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | S 350,399.90] S 408,753.25] S 428,772.70
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850002 100.000 ©UNIT | 16.75000 1675.00] 15.00000 1500.00] 15.00000 1500.00
CLEARING AND GRUBBING | \ \
0150 2102-2710070 15661.000 CY | 3.50000 54813.50] 3.00000 46983.00] 3.00000 46983.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0160 2105-8425015 2190.000 cCY | 5.50000 12045.00] 5.00000 10950.00] 5.00000 10950.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0170 2312-8260051 460.000 TON | 21.25000 9775.00] 19.00000 8740.00 | 19.00000 8740.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 16-C016-085 Primary County: CEDAR
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) CU080 | ( 6 ) MU181
| BRANDT CONST. CO. & SUBSID | CUNNINGHAM-REIS CO. |IMUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2417-1040024 58.000 LF | 25.75000 1493.50| 23.00000 1334.00| 23.00000 1334.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
24 IN. DIA. | | |
0190 2502-8220197 1.000 EACH | 350.00000 350.00| 350.00000 350.00] 375.00000 375.00
SUBDRAIN OUTLET (RF-19F) | | |
0200 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1550.00000 6200.00] 1525.00000 6100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0210 2505-4021010 4.000 EACH | 195.00000 780.00| 200.00000 800.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 1850.00000 7400.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0230 2518-6910000 4.000 EACH | 135.00000 540.00] 150.00000 600.00| 120.00000 480.00
SAFETY CLOSURE | |
0240 2528-8445110 LUMP | 1675.00000 1675.00| 3500.00000 3500.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0250 2601-2634100 4.100 ACRE | 700.00000 2870.00 | 700.00000 2870.00| 700.00000 2870.00
MULCHING | | |
0260 2601-2636043 4.100 ACRE | 730.00000 2993.00 | 750.00000 3075.00 | 700.00000 2870.00
SEEDING AND FERTILIZING (RURAL) | | |
0270 2601-2642100 4.100 ACRE | 280.00000 1148.00| 400.00000 1640.00 | 400.00000 1640.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0280 2602-0000030 804.000 LF | 2.50000 2010.00]| 2.00000 1608.00| 1.85000 1487.40
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000101 804.000 LF | 1.00000 804.00| 0.50000 402.00| 1.00000 804.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0300 2602-0000312 520.000 LF | 3.00000 1560.00 | 3.00000 1560.00 | 3.00000 1560.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0310 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0320 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 110,832.00] S 101,012.00] $ 98,593.40
—————————————————————————————————————————— -
CONTRACT TOTALS | S 461,231.90] S 509,765.25] S 527,366.10




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 17-6575-601 Primary County: CERRO GORDO
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TAYLOR CONSTRUCTION, INC.
Contract Period: 70 WORK DAYS Late Start Date: 06/02/14

Project: BHM-6575(601)--8K-17
Work Type: RECONSTRUCTION -BRIDGE SUPER REPLACEMENT
County: CERRO GORDO Prj Awd Amt: $327,698.20
Route: W. MADISON AVE (B60)
Location: IN THE CITY OF ROCKWELL OVER EAST BRANCH
BEAVERDAM CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 327,698.20 100.00 %
2 MI900 MINNOWA CONSTRUCTION, INC. $ 399,999.00 122.06 %
3 CR120 CRAMER AND ASSOC., INC. $ 421,015.05 128.47 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 454,713.95 138.76 %



IOWA DEPARTMENT OF TRANSPORTATION

PERFORATED SQUARE STEEL TUBE POST

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 17-6575-601 Primary County: CERRO GORDO
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) MI900 | ( 3 ) CR120
| TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR REPAIRS TO A 74' X 26' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 29000.00000 29000.00| 50293.37000 50293.37| 75000.00000 75000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 46.000 CY | 65.00000 2990.00| 72.00000 3312.00] 40.00000 1840.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 99.000 cCY | 960.00000 95040.00| 900.00000 89100.00] 1400.00000 138600.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775005 23193.000 LB | 1.00000 23193.00| 2.25000 52184.25]| 1.25000 28991.25
REINFORCING STEEL, EPOXY COATED | | |
0050 2407-0550000 4.000 EACH | 19000.00000 76000.00| 17975.00000 71900.00] 17000.00000 68000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SBTB70 | | |
0060 2408-7800000 956.400 LB | 3.00000 2869.20] 4.50000 4303.80]| 7.00000 6694.80
STRUCTURAL STEEL | | |
0070 2414-6424124 177.000 LF | 85.00000 15045.00] 69.00000 12213.00]| 80.00000 14160.00
CONCRETE OPEN RAILING, TL-4 | | |
0080 2533-4980005 LUMP | 33000.00000 33000.00] 45000.00000 45000.00] 40000.00000 40000.00
MOBILIZATION | |
0090 2599-9999010 LUMP | 19000.00000 19000.00] 24562.08000 24562.08 | 17000.00000 17000.00
('"LUMP SUM' ITEM) LIGHTING SYSTEM | |
SECTION TOTALS \ S 296,137.20]| S 352,868.50| S 390,286.05
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0100 2121-7425020 8.000 TON | 50.00000 400.00] 55.00000 440.00] 100.00000 800.00
GRANULAR SHOULDERS, TYPE B | | |
0110 2301-0685550 49.000 sSY | 275.00000 13475.00] 250.00000 12250.00] 300.00000 14700.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0120 2412-0000100 262.000 sSY | 14.00000 3668.00| 15.00000 3930.00| 9.50000 2489.00
LONGITUDINAL GROOVING IN CONCRETE | |
0130 2510-6745850 49.000 sSY | 40.00000 1960.00| 50.00000 2450.00| 20.00000 980.00
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 5.000 EACH | 200.00000 1000.00| 0.10000 0.50] 100.00000 500.00
SAFETY CLOSURE | | |
0150 2520-3350015 1.000 EACH | 4000.00000 4000.00| 20000.00000 20000.00| 3000.00000 3000.00
FIELD OFFICE | | |
0160 2524-9100030 4.000 EACH | 125.00000 500.00] 200.00000 800.00| 200.00000 800.00
OBJECT MARKER, TYPE 3 | | |
0170 2524-9276021 4.000 EACH | 200.00000 800.00| 200.00000 800.00] 200.00000 800.00
| | |
| | |

ANCHOR, BREAK-AWAY SOIL INSTALLATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 17-6575-601 Primary County: CERRO GORDO
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) MI900 | ( 3 ) CR120
| TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2527-9263109 8.000 STA | 207.25000 1658.00| 120.00000 960.00| 120.00000 960.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0190 2528-8445110 LUMP | 3400.00000 3400.00| 4800.00000 4800.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
0200 2602-0000320 140.000 LF | 4.00000 560.00] 4.00000 560.00| 4.00000 560.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0210 2602-0000350 140.000 LF | 1.00000 140.00] 1.00000 140.00] 1.00000 140.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | $ 31,561.00] $ 47,130.50] $ 30,729.00
—————————————————————————————————————————— e
| | |

CONTRACT TOTALS $ 327,698.20 $ 399,999.00 $ 421,015.05




Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

004 Contract ID: 17-6575-601
02/18/14 10:00 A.M.

Run Date: 03/21/14
Page: 004 4

Primary County: CERRO GORDO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0010 2401-6750001

REMOVALS, AS PER PLAN

0020 2402-2720000

EXCAVATION, CLASS 20

0030 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

0050 2407-0550000

BEAMS, PRETENSIONED PRESTRESSED

CONCRETE, SBTB7
0060 2408-7800000

STRUCTURAL STEEL

0070 2414-6424124

CONCRETE OPEN RAILING, TL-4

0080 2533-4980005
MOBILIZATION
0090 2599-9999010

SECTION TOTALS

4 ) GR100
RAVES CONSTRUCTION CO., INC

@~

SECTION 0002 ROADWAY ITEMS

0100 2121-7425020

GRANULAR SHOULDERS, TYPE B

0110 2301-0685550

0120 2412-0000100

0130 2510-6745850

REMOVAL OF PAVEMENT

0140 2518-6910000
SAFETY CLOSURE
0150 2520-3350015
FIELD OFFICE
0160 2524-9100030
OBJECT MARKER,
0170 2524-9276021

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

\
\
\
QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE
_________________________ +
SECTION 0001  ITEMS FOR REPAIRS TO A 74' X 26' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \
LUMP | 30000.00000 30000.00]
| |
46.000 CY | 50.00000 2300.00 |
| |
99.000 CY | 1550.00000 153450.00 |
| |
23193.000 LB | 1.35000 31310.55]
| |
4.000 EACH | 23000.00000 92000.00 |
| \
0 | |
956.400 LB | 6.00000 5738.40 |
| |
177.000 LF | 65.00000 11505.00]
| \
LUMP | 48000.00000 48000.00]
| |
LUMP |  24000.00000 24000.00]|
("LUMP SUM' ITEM) LIGHTING SYSTEM | |
| $ 398,303.95| $
_________________________ +_____________________________+__________________
\ \
8.000 TON | 120.00000 960.00 |
| |
49.000 SY | 300.00000 14700.00]
BRIDGE APPROACH PAVEMENT, AS PER PLAN | |
262.000 SY | 30.00000 7860.00 |
LONGITUDINAL GROOVING IN CONCRETE | |
49.000 SY | 20.00000 980.00 |
| |
5.000 EACH | 350.00000 1750.00]
| |
1.000 EACH | 20000.00000 20000.00]
| |
4.000 EACH | 125.00000 500.00]
TYPE 3 | \
4.000 EACH | 300.00000 1200.00]|
| |
| |



Bid Order: 004
Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

17-6575-601

Run Date: 03/21/14
Page: 004 5

Primary County: CERRO GORDO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2527-9263109 8.000 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0190 2528-8445110 LUMP
TRAFFIC CONTROL

0200 2602-0000320 140.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0210 2602-0000350 140.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

SECTION TOTALS

CONTRACT TOTALS

4 ) GR100

(
GRAVES CONSTRUCTION CO.,

5200.00000

1.00000

454,713.

\
\
\
|
+
|
|
|
|
\
| 10.00000
|
|
|
|
|
|
+
|

\
INC |
\

AMOUNT |

5200.

1400.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 33-C033-100 Primary County: FAYETTE
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to BRENNAN CONSTRUCTION CO.
Contract Period: 65 WORK DAYS Late Start Date: 07/14/14

Project: HRRR-C033(100)--5R-33
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: FAYETTE Prj Awd Amt: $359,466.65
Route: APPLE ROAD
Location: 0.34 MILES EAST OF CITY OF CLERMONT, SECTION
35-95-7, CLERMONT TOWNSHIP, OVER DRY RUN
CREEK ON NORTH SIDE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BR160 BRENNAN CONSTRUCTION CO. $ 359,466.65 100.00 %
2 K.140 K CONSTRUCTION INC. $ 368,634.80 102.55 %
3 TS020 TSCHIGGFRIE EXCAVATING CO. $ 500,291.30 139.17 %
4 GU100 GUS CONSTRUCTION CO., INC. $ 561,440.51 156.18 %
5 MI900 MINNOWA CONSTRUCTION, INC. $ 765,590.00 212.97 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 33-C033-100 Primary County: FAYETTE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) BR160 | ( 2 ) K.1l40 | ( 3 ) TS020
| BRENNAN CONSTRUCTION CO. |K CONSTRUCTION INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 10'-0 X 8'-0 X 252'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 360.000 UNIT | 6.50000 2340.00]| 10.00000 3600.00 | 12.75000 4590.00
CLEARING AND GRUBBING | | |
0020 2102-2625000 3086.000 CY | 8.50000 26231.00] 6.00000 18516.00 | 9.60000 29625.60
EMBANKMENT-IN-PLACE | | |
0030 2105-8425005 557.000 CY | 14.00000 7798.00 | 16.00000 8912.00| 16.20000 9023.40
TOPSOIL, FURNISH AND SPREAD | | |
0040 2121-7425020 90.000 TON | 16.00000 1440.00| 14.00000 1260.00 | 17.70000 1593.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450020 3.000 STA | 180.00000 540.00] 500.00000 1500.00 | 232.00000 696.00
SHOULDER FINISHING, EARTH | | |
0060 2315-8275025 120.000 TON | 15.00000 1800.00| 14.00000 1680.00 | 13.35000 1602.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0070 2401-6745625 LUMP | 3000.00000 3000.00 | 2500.00000 2500.00 | 11020.00000 11020.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2401-6750001 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00 | 10960.00000 10960.00
REMOVALS, AS PER PLAN | | |
0090 2402-2723000 1947.000 CY | 8.00000 15576.00 | 5.50000 10708.50] 6.30000 12266.10
EXCAVATION, CLASS 23 \ \ \
0100 2403-0100020 601.100 cCY | 300.00000 180330.00] 351.00000 210986.10| 438.95000 263852.85
STRUCTURAL CONCRETE (RCB CULVERT) \ | \
0110 2404-7775000 104949.000 LB | 0.85000 89206.65| 0.80000 83959.20 | 0.95000 99701.55
REINFORCING STEEL | | |
0120 2418-0000010 1.000 EACH | 500.00000 500.00| 1000.00000 1000.00 | 4976.00000 4976.00
TEMPORARY STREAM DIVERSION | | |
0130 2507-3250005 272.000 SY | 2.50000 680.00| 2.25000 612.00]| 4.40000 1196.80
ENGINEERING FABRIC \ \ \
0140 2507-6800061 202.000 TON | 20.00000 4040.00 | 18.00000 3636.00 | 24.80000 5009.60
REVETMENT, CLASS E | \ |
0150 2518-6910000 2.000 EACH | 200.00000 400.00| 200.00000 400.00| 220.00000 440.00
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1100.00000 1100.00
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 20000.00000 20000.00] 15000.00000 15000.00] 39290.90000 39290.90
MOBILIZATION | |
0180 2601-2634100 0.500 ACRE | 700.00000 350.00]| 700.00000 350.00]| 700.00000 350.00
MULCHING | | |
0190 2601-2636015 0.500 ACRE | 3000.00000 1500.00 | 1250.00000 625.00]| 3850.00000 1925.00
| | |

NATIVE GRASS SEEDING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 33-C033-100 Primary County: FAYETTE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) BR160 | ( 2 ) K.140 | ( 3 ) TS020
| BRENNAN CONSTRUCTION CO. |K CONSTRUCTION INC. | TSCHIGGFRIE EXCAV. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0200 2602-0000020 130.000 LF | 9.50000 1235.00]| 3.00000 390.00| 8.25000 1072.50
SILT FENCE | | |
SECTION TOTALS | $ 359,466.65| $ 368,634.80] $ 500,291.30
—————————————————————————————————————————— +-———
CONTRACT TOTALS | $ 359,466.65| $ 368,634.80] $ 500,291.30




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 33-C033-100 Primary County: FAYETTE
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) GU100 | ( 5 ) MI900 | ( )
| GUS CONSTRUCTION CO., INC. |MINNOWA CONSTR., INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TWIN 10'-0 X 8'-0 X 252'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 360.000 UNIT | 10.00000 3600.00 | 40.00000 14400.00]
CLEARING AND GRUBBING | | |
0020 2102-2625000 3086.000 CY | 9.00000 27774.00]| 15.00000 46290.00 |
EMBANKMENT-IN-PLACE | \ \
0030 2105-8425005 557.000 CY | 15.00000 8355.00 | 40.00000 22280.00|
TOPSOIL, FURNISH AND SPREAD | | |
0040 2121-7425020 90.000 TON | 16.00000 1440.00| 40.00000 3600.00 |
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450020 3.000 STA | 200.00000 600.00] 1000.00000 3000.00 |
SHOULDER FINISHING, EARTH | | |
0060 2315-8275025 120.000 TON | 15.00000 1800.00| 30.00000 3600.00 |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0070 2401-6745625 LUMP | 25000.00000 25000.00| 30000.00000 30000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0080 2401-6750001 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 |
REMOVALS, AS PER PLAN | | |
0090 2402-2723000 1947.000 CY | 10.00000 19470.00| 25.00000 48675.00 |
EXCAVATION, CLASS 23 \ \ \
0100 2403-0100020 601.100 cCY | 499.00000 299948.90| 625.00000 375687.50]
STRUCTURAL CONCRETE (RCB CULVERT) | | \
0110 2404-7775000 104949.000 LB | 0.89000 93404.61| 1.25000 131186.25]
REINFORCING STEEL | | |
0120 2418-0000010 1.000 EACH | 9000.00000 9000.00| 1000.00000 1000.00|
TEMPORARY STREAM DIVERSION | | |
0130 2507-3250005 272.000 SY | 4.00000 1088.00 | 3.00000 816.00]
ENGINEERING FABRIC | | |
0140 2507-6800061 202.000 TON | 20.00000 4040.00 | 40.00000 8080.00 |
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 300.00000 600.00| 150.00000 300.00]
SAFETY CLOSURE | \
0160 2528-8445110 LUMP | 1800.00000 1800.00| 1100.00000 1100.00]
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 55000.00000 55000.00] 64965.25000 64965.25|
MOBILIZATION | |
0180 2601-2634100 0.500 ACRE | 700.00000 350.00]| 700.00000 350.00]|
MULCHING | | |
0190 2601-2636015 0.500 ACRE | 4000.00000 2000.00 | 10000.00000 5000.00 |
| | |

NATIVE GRASS SEEDING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 33-C033-100 Primary County: FAYETTE
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) GU100 | ( 5 ) MI900 | )
| GUS CONSTRUCTION CO., INC. |MINNOWA CONSTR., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0200 2602-0000020 130.000 LF | 9.00000 1170.00| 2.00000 260.00|
SILT FENCE | | \
SECTION TOTALS | $ 561,440.51| $ 765,590.00]| $
—————————————————————————————————————————— +-———
CONTRACT TOTALS | $ 561,440.51| $ 765,590.00]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
007 Contract ID: 39-1415-018
140218 10:00 A.M.
CONTRACT SIGNED by
100 WORK DAYS Late Start Date:

GODBERSEN-SMITH CONSTRUCTION CO.
06/02/14

Run Date:

Primary County: GUTHRIE
No Established DBE Goal

$ 1,621,922.50

03/21/14
Page: 007 1

Project: BRFN-141-5(18)--39-39
Work Type: BRIDGE REPLACEMENT - PPCB
County: GUTHRIE Prj Awd Amt: $1,621,922.50
Route: IOWA 141
Location: OVER MIDDLE RACCOON RIVER, 6.2 MILES WEST OF
WEST JCT. IA 25
RANK VENDOR NO./NAME
1 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
2 CH320 CHRISTENSEN BROS., INC.

$ 1,819,382.34



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 39-1415-018 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( )
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 DESIGN NO. 0314; A 229'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
50000.00000 50000.00| 140000.00000 140000.00

\ \
0010 2401-6745625 LUMP | |
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 302.100 Cy | 25.00000 7552.50] 20.00000 6042.00|
EXCAVATION, CLASS 20 | \ \
0030 2402-2721000 105.500 CYy | 450.00000 47475.00 | 200.00000 21100.00]
EXCAVATION, CLASS 21 | | \
0040 2403-0100010 649.000 CY | 525.00000 340725.00] 520.00000 337480.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7302000 499.800 SY | 36.00000 17992.80| 28.00000 13994 .40 |
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | \
0060 2404-7775000 17624.000 LB | 0.89000 15685.36| 1.00000 17624.00|
REINFORCING STEEL | | |
0070 2404-7775005 102854.000 LB | 0.90000 92568.60] 1.00000 102854.00|
REINFORCING STEEL, EPOXY COATED | | |
0080 2407-0562860 14.000 EACH | 11000.00000 154000.00| 14000.00000 196000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB60 | |
0090 2407-0562905 7.000 EACH | 20000.00000 140000.00| 24000.00000 168000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB105 | |
0100 2408-7800000 5413.000 LB | 3.00000 16239.00| 3.00000 16239.00|
STRUCTURAL STEEL | \
0110 2414-6424119 492.000 LF | 125.00000 61500.00] 120.00000 59040.00|
CONCRETE BARRIER RAILING, AESTHETIC | |
0120 2499-2300001 LUMP | 22500.00000 22500.00] 30000.00000 30000.00]
DECK DRAINS | | I
0130 2501-0201057 945.000 LF | 40.00000 37800.00| 40.00000 37800.00|
PILES, STEEL, HP 10 X 57 | | |
0140 2501-0201473 2240.000 LF | 46.00000 103040.00| 50.00000 112000.00|
PILES, STEEL, HP 14 X 73 | | |
0150 2501-6335010 140.000 LF | 25.00000 3500.00] 40.00000 5600.00]
PREBORED HOLES \ \
0160 2507-3250005 345.000 SY | 3.00000 1035.00] 2.00000 690.00]
ENGINEERING FABRIC | | \
0170 2507-6800061 375.000 TON | 44.00000 16500.00] 50.00000 18750.00]
REVETMENT, CLASS E | | |
0180 2533-4980005 LUMP | 140000.00000 140000.00| 170000.00000 170000.00|
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 39-1415-018 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
\ 1 ) GO020 | ( 2 ) CH320 \ )
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0190 2601-2638650 15.000 SY | 60.00000 900.00| 60.00000 900.00]
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 1,269,013.26]| $ 1,454,113.40| $
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0002 ROADWAY ITEMS
\ \ \
0200 2101-0850001 2.000 ACRE | 5000.00000 10000.00 | 5000.00000 10000.00 |
CLEARING AND GRUBBING | | |
0210 2102-0425070 295.800 TON | 28.00000 8282.40] 30.00000 8874.00|
SPECIAL BACKFILL | | |
0220 2102-2625000 1594.000 cCY | 13.00000 20722.00] 20.00000 31880.00 |
EMBANKMENT-IN-PLACE | | |
0230 2102-2710070 701.000 CY | 8.00000 5608.00] 15.00000 10515.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0240 2102-2712015 5.000 CY | 15.00000 75.00 | 100.00000 500.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0250 2102-2713090 204.500 cCY | 9.00000 1840.50] 10.00000 2045.00|
EXCAVATION, CLASS 13, WASTE | | |
0260 2105-8425005 1678.200 CY | 16.00000 26851.20] 5.00000 8391.00]
TOPSOIL, FURNISH AND SPREAD \ \ \
0270 2105-8425015 111.000 cCY | 6.00000 666.00| 4.00000 444 .00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0280 2121-7425010 177.000 TON | 30.00000 5310.00] 30.00000 5310.00]
GRANULAR SHOULDERS, TYPE A | | |
0290 2122-5190501 72.000 SY | 85.00000 6120.00 | 100.00000 7200.00]
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0300 2122-5500060 562.000 SY | 56.00000 31472.00 | 60.00000 33720.00 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0310 2123-7450000 11.700 STA | 225.00000 2632.50] 300.00000 3510.00]
SHOULDER CONSTRUCTION, EARTH | | |
0320 2213-8200000 143.800 TON | 104.00000 14955.20 | 110.00000 15818.00 |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0330 2214-5145150 366.600 SY | 29.00000 10631.40| 30.00000 10998.00 |
PAVEMENT SCARIFICATION | | |
0340 2301-0690200 506.400 SY | 145.00000 73428.00 | 150.00000 75960.00 |
| | \

BRIDGE APPROACH, RK-20



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 4
Bid Order: 007 Contract ID: 39-1415-018 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( )
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0350 2303-0042500 77.000 TON | 132.00000 10164.00| 140.00000 10780.00 |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0360 2303-0043504 114.400 TON | 118.00000 13499.20| 120.00000 13728.00|
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0370 2303-0245828 20.100 TON | 680.00000 13668.00 | 700.00000 14070.00 |
ASPHALT BINDER, PG 58-28 | | |
0380 2412-0000100 1420.900 SY | 2.00000 2841.80| 2.00000 2841.80|
LONGITUDINAL GROOVING IN CONCRETE | | |
0390 2503-0500400 4.000 EACH | 3600.00000 14400.00 | 3000.00000 12000.00|
BRIDGE END DRAIN, RF-40 | | |
0400 2505-4008120 260.000 LF | 7.00000 1820.00] 4.00000 1040.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0410 2505-4008300 75.000 LF | 15.00000 1125.00] 15.00000 1125.00]
STEEL BEAM GUARDRAIL | | |
0420 2505-4008400 4.000 EACH | 1500.00000 6000.00 | 1500.00000 6000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0430 2505-4021010 4.000 EACH | 300.00000 1200.00] 300.00000 1200.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0440 2505-4021700 4.000 EACH | 1900.00000 7600.00] 2000.00000 8000.00|
STEEL BEAM GUARDRATL END TERMINAL | | |
0450 2507-3250005 345.000 SY | 3.00000 1035.00] 2.00000 690.00|
ENGINEERING FABRIC | | |
0460 2507-6800061 375.000 TON | 44.00000 16500.00 | 50.00000 18750.00 |
REVETMENT, CLASS E | | |
0470 2510-6745850 453.000 SY | 12.00000 5436.00] 10.00000 4530.00]
REMOVAL OF PAVEMENT | | |
0480 2511-0300000 175.000 SY | 8.00000 1400.00] 10.00000 1750.00]
REMOVAL OF RECREATIONAL TRAIL | | |
0490 2518-6910000 4.000 EACH | 400.00000 1600.00] 100.00000 400.00]
SAFETY CLOSURE | |
0500 2527-9263109 18.650 STA | 66.00000 1230.90] 70.00000 1305.50]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0510 2528-8445110 LUMP | 4500.00000 4500.00] 3000.00000 3000.00]
TRAFFIC CONTROL | | |
0520 2601-2633100 3.200 ACRE | 120.00000 384.00] 120.00000 384.00]
| | |

MOWING



IOWA DEPARTMENT OF TRANSPORTATION

RECREATIONAL TRAIL, PORTLAND CEMENT

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 39-1415-018 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) CH320 | ( )
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0530 2601-2634100 1.400 ACRE | 700.00000 980.00] 700.00000 980.00]
MULCHING | | |
0540 2601-2636015 1.400 ACRE | 2500.00000 3500.00] 2500.00000 3500.00]
NATIVE GRASS SEEDING | | |
0550 2601-2642100 1.600 ACRE | 350.00000 560.00| 400.00000 640.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0560 2602-0000020 1275.000 LF | 2.00000 2550.00] 2.00000 2550.00|
SILT FENCE | | |
0570 2602-0000030 69.000 LF | 10.00000 690.00] 10.00000 690.00]
SILT FENCE FOR DITCH CHECKS \ \ \
0580 2602-0000050 4.000 EACH | 250.00000 1000.00| 300.00000 1200.00|
SILT BASINS | | \
0590 2602-0000071 1344.000 LF | 1.00000 1344.00| 1.00000 1344.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0600 2602-0000101 134.400 LF | 0.60000 80.64| 0.60000 80.64]
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0610 2602-0000212 250.000 LF | 27.00000 6750.00] 27.00000 6750.00]
FLOATING SILT CURTAIN (HANGING) | | |
0620 2602-0000312 200.000 LF | 2.50000 500.00| 3.00000 600.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0630 2602-0000320 200.000 LF | 3.50000 700.00 | 4.00000 800.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0640 2602-0000350 400.000 LF | 0.50000 200.00| 0.50000 200.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0650 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00|
MOBILIZATIONS, EROSION CONTROL | | |
0660 2602-0010020 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 344,852.74 | S 349,093.94| S
—————————————————————————————————————————— e
SECTION 0003 ALTERNATE 'AA' OPTION 1: PCC TRAIL BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \
0670 2511-0302500 175.000 SY | 42.00000 7350.00|
|
|

CONCRETE, 5 IN.



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 03/21/14

Page: 007 6

Bid Order: 007 Contract ID: 39-1415-018 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) CH320 | ( )
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0680 2511-0310100 1.570 STA | 450.00000 706.50] \
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
SECTION TOTALS | $ 8,056.50] $ \ $
—————————————————————————————————————————— e
SECTION 0004 ALTERNATE 'AA' OPTION 2: HMA TRAIL BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0690 2511-0301600 175.000 SY | | 70.00000 12250.00 |
RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 | | |
IN. | \ \
0700 2511-0310100 1.570 STA | | 2500.00000 3925.00]|
SPECIAL COMPACTION OF SUBGRADE FOR | | \
RECREATIONAL TRAIL | | |
SECTION TOTALS | $ | $ 16,175.00| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,621,922.50] $ 1,819,382.34] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
008 Contract ID: 39-1415-019
140218 10:00 A.M.
CONTRACT SIGNED by
80 WORK DAYS Late Start Date:

GRAVES CONSTRUCTION CO., INC.
06/30/14

Run Date:

Primary County: GUTHRIE
No Established DBE Goal

683,386.35

03/21/14
Page: 008 1

Project: BRFN-141-5(19)--39-39
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: GUTHRIE Prj Awd Amt: $683,386.35
Route: IOWA 141
Location: OVER MOSQUITO CREEK 1.2 MILES W. OF CO. RD.
P-18
RANK VENDOR NO./NAME
1 GR100 GRAVES CONSTRUCTION CO., INC.
2 GU100 GUS CONSTRUCTION CO., INC.
3 JE101 JENCO CONSTRUCTION, INC.

$
$ 697,412.40
$ 816,243.10



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 39-1415-019 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) GU100 | ( 3 ) JEl01
| GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 DESIGN NO. 0414; TRIPLE 10'-0 X 9'-0 X 92'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2401-6750001 LUMP | 26000.00000 26000.00| 7000.00000 7000.00| 62000.00000 62000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 1962.000 CY | 20.00000 39240.00 | 24.00000 47088.00 | 9.00000 17658.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100020 418.500 CY | 380.00000 159030.00] 511.00000 213853.50| 535.00000 223897.50
STRUCTURAL CONCRETE (RCB CULVERT) | |
0050 2404-7775000 65525.000 LB | 0.88000 57662.00 | 1.60000 104840.00] 1.00000 65525.00
REINFORCING STEEL | | |
0060 2526-8285000 LUMP | 3200.00000 3200.00] 3800.00000 3800.00] 15000.00000 15000.00
CONSTRUCTION SURVEY | | |
0070 2533-4980005 LUMP | 87000.00000 87000.00 | 32000.00000 32000.00 | 75000.00000 75000.00
MOBILIZATION | | |
SECTION TOTALS | $ 372,132.00] $ 408,581.50] $ 459,080.50
—————————————————————————————————————————— f——————
SECTION 0002 ROADWAY ITEMS
\ \ \
0080 2101-0850001 0.800 ACRE | 3000.00000 2400.00] 1500.00000 1200.00] 4000.00000 3200.00
CLEARING AND GRUBBING | | |
0090 2102-0425070 42.000 TON | 65.00000 2730.00] 60.00000 2520.00] 45.00000 1890.00
SPECIAL BACKFILL | | |
0100 2102-2710070 85.000 CY | 30.00000 2550.00] 22.00000 1870.00] 20.00000 1700.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0110 2102-2712015 5.000 CY | 10.00000 50.00 | 200.00000 1000.00] 50.00000 250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0120 2102-4560000 7.000 STA | 700.00000 4900.00] 200.00000 1400.00] 32.00000 224.00
LOCATING TILE LINES | | |
0130 2104-2710020 2393.000 cCY | 6.00000 14358.00 | 12.00000 28716.00| 15.00000 35895.00
EXCAVATION, CLASS 10, CHANNEL | | |
0140 2105-8425015 660.000 CY | 7.00000 4620.00] 6.00000 3960.00| 8.00000 5280.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0150 2107-3825025 305.000 CY | 50.00000 15250.00| 28.00000 8540.00| 27.00000 8235.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0160 2121-7425010 110.800 TON | 30.00000 3324.00] 32.00000 3545.60| 28.00000 3102.40
GRANULAR SHOULDERS, TYPE A | | |
0170 2123-7450000 6.800 STA | 400.00000 2720.00] 125.00000 850.00] 125.00000 850.00
| | |

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 39-1415-019 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) GU100 | ( 3 ) JEl01
| GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2213-2713300 37.200 CY | 50.00000 1860.00 | 22.00000 818.40| 60.00000 2232.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0190 2213-8201100 133.200 SY | 116.00000 15451.20]| 112.00000 14918.40| 112.00000 14918.40
BASE WIDENING, 10 IN. HOT MIX ASPHALT | | |
MIXTURE | | \
0200 2214-5145150 466.700 SY | 15.50000 7233.85] 11.00000 5133.70]| 20.00000 9334.00
PAVEMENT SCARIFICATION | | |
0210 2303-0043504 175.100 TON | 96.00000 16809.60| 93.00000 16284.30| 93.00000 16284.30
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0220 2303-0245828 10.500 TON | 673.00000 7066.50 | 633.00000 6646.50] 653.00000 6856.50
ASPHALT BINDER, PG 58-28 | | I
0230 2401-6745650 LUMP | 5000.00000 5000.00 | 1200.00000 1200.00| 10000.00000 10000.00
REMOVAL OF EXISTING STRUCTURES | | |
0240 2402-0425040 605.000 CY | 35.00000 21175.00] 22.00000 13310.00| 60.00000 36300.00
FLOODED BACKFILL | |
0250 2402-2720000 271.000 CY | 20.00000 5420.00 | 26.00000 7046.00 | 10.00000 2710.00
EXCAVATION, CLASS 20 | | I
0260 2418-0000010 1.000 EACH | 5000.00000 5000.00 | 21000.00000 21000.00] 5000.00000 5000.00
TEMPORARY STREAM DIVERSION | | |
0270 2502-8220193 3.000 EACH | 3800.00000 11400.00| 500.00000 1500.00| 50.00000 150.00
SUBDRAIN OUTLET (RF-19C) | | |
0280 2505-4008120 580.000 LF | 5.00000 2900.00 | 7.00000 4060.00 | 8.00000 4640.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0290 2506-4984000 215.000 CY | 135.00000 29025.00]| 121.00000 26015.00] 81.00000 17415.00
FLOWABLE MORTAR | \ |
0300 2507-3250005 1410.000 SY | 4.00000 5640.00 | 2.00000 2820.00 | 3.50000 4935.00
ENGINEERING FABRIC | | |
0310 2507-6800061 1500.000 TON | 42.00000 63000.00| 37.00000 55500.00 | 49.00000 73500.00
REVETMENT, CLASS E | | |
0320 2527-9263109 7.760 STA | 75.00000 582.00| 75.00000 582.00| 75.00000 582.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0330 2528-8445110 LUMP | 1795.00000 1795.00| 1695.00000 1695.00 | 35000.00000 35000.00
TRAFFIC CONTROL | \
0340 2528-8445113 80.000 EACH | 335.00000 26800.00]| 335.00000 26800.00]| 335.00000 26800.00
FLAGGERS | \ |
0350 2601-2633100 2.000 ACRE | 300.00000 600.00| 120.00000 240.00| 750.00000 1500.00
| \ \

MOWING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 39-1415-019 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) GU100 | ( 3 ) JEl01
| GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2601-2642100 1.000 ACRE | 1695.00000 1695.00 | 350.00000 350.00| 2000.00000 2000.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0370 2602-0000020 794.000 LF | 2.95000 2342.30]| 8.00000 6352.00] 2.50000 1985.00
SILT FENCE | | |
0380 2602-0000050 6.000 EACH | 600.00000 3600.00 | 45.00000 270.00 | 200.00000 1200.00
SILT BASINS | | |
0390 2602-0000071 794.000 LF | 1.00000 794.00 | 1.00000 794.00 | 0.50000 397.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0400 2602-0000101 794.000 LF | 2.85000 2262.90]| 1.00000 794.00 | 0.50000 397.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0410 2602-0000212 800.000 LF | 18.00000 14400.00| 18.00000 14400.00| 24.00000 19200.00
FLOATING SILT CURTAIN (HANGING) | | |
0420 2602-0000312 200.000 LF | 12.00000 2400.00 | 3.00000 600.00| 2.50000 500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0430 2602-0000320 200.000 LF | 10.00000 2000.00 | 22.00000 4400.00 | 5.00000 1000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \
0440 2602-0000350 400.000 LF | 1.50000 600.00| 0.50000 200.00 | 0.50000 200.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | \
CONTROL DEVICE | |
0450 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 311,254.35]| $ 288,830.90] $ 357,162.60
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 683,386.35] $ 697,412.40] $ 816,243.10




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 39-1415-022 Primary County: GUTHRIE
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 130 WORK DAYS Late Start Date: 04/07/14
Project: BRFN-141-5(22)--39-39 Project: STPN-141-5(26)--2J-39
Work Type: BRIDGE REPLACEMENT - PPCB Work Type: RCB CULVERT - REPAIR
County: GUTHRIE Prj Awd Amt: $1,831,352.46 County: GUTHRIE Prj Awd Amt: $128,523.30
Route: IOWA 141 Route: IOWA 141
Location: OVER WILLOW CREEK Location: OVER SMALL NATURAL STREAM 3.5 MILES W. OF W.
2.1 MILES WEST OF WEST JCT. IA 25 JCT. IA. 25
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,959,875.76 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 39-1415-022 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0114; 213'-10 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-141-5(22)--39-39
\ \ \
0010 2401-6745625 LUMP | 40000.00000 40000.00] |
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 292.000 CY | 25.00000 7300.00 | |
EXCAVATION, CLASS 20 | \ \
0030 2402-2721000 196.000 CY | 300.00000 58800.00 | |
EXCAVATION, CLASS 21 | | \
0040 2403-0100010 621.100 cCY | 525.00000 326077.50] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 31111.000 LB \ 0.85000 26444 .35] |
REINFORCING STEEL | | |
0060 2404-7775005 100791.000 LB | 0.95000 95751.45| \
REINFORCING STEEL, EPOXY COATED | | |
0070 2407-0551367 14.000 EACH | 10500.00000 147000.00] |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C67 | | |
0080 2407-0551375 7.000 EACH | 12500.00000 87500.00 | \
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C75 | | |
0090 2408-7800000 7223.000 LB | 3.00000 21669.00| |
STRUCTURAL STEEL | |
0100 2414-6424110 481.700 LF | 70.00000 33719.00| |
CONCRETE BARRIER RAILING | | |
0110 2501-0201057 3240.000 LF | 42.00000 136080.00] |
PILES, STEEL, HP 10 X 57 | | |
0120 2501-0201274 4080.000 LF | 48.00000 195840.00| |
PILES, STEEL, HP 12 X 74 | \ |
0130 2501-6335010 450.000 LF | 25.00000 11250.00] |
PREBORED HOLES | |
0140 2507-3250005 2065.000 SY | 3.00000 6195.00] |
ENGINEERING FABRIC | | |
0150 2507-6800061 2020.000 TON | 44.00000 88880.00 | |
REVETMENT, CLASS E | | |
0160 2507-8029000 108.000 TON | 40.00000 4320.00 | |
EROSION STONE | |
0170 2533-4980005 LUMP | 100000.00000 100000.00| \
MOBILIZATION | |
0180 2601-2638650 21.000 sSY | 45.00000 945.00| |
BRIDGE WING ARMORING - EROSION STONE \ \

SECTION TOTALS | $ 1,387,771.30] $ | $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS BRFN-141-5(22)--39-39

\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 39-1415-022 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0190 2101-0850001 2.100 ACRE | 5000.00000 10500.00| \
CLEARING AND GRUBBING | | |
0200 2102-0425070 193.800 TON | 28.00000 5426.40] |
SPECIAL BACKFILL | | |
0210 2102-2625000 5917.700 CY | 14.00000 82847.80 | |
EMBANKMENT-IN-PLACE | | \
0220 2102-2710070 2309.000 cCY | 8.00000 18472.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0230 2102-2712015 10.000 cCY | 16.00000 160.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | \
0240 2102-2713090 165.300 CY | 10.00000 1653.00] |
EXCAVATION, CLASS 13, WASTE | | \
0250 2104-2710020 2751.000 CY | 4.50000 12379.50| |
EXCAVATION, CLASS 10, CHANNEL | | |
0260 2105-8425005 2617.200 CY | 18.00000 47109.60 | |
TOPSOIL, FURNISH AND SPREAD | | |
0270 2105-8425015 477.000 CY | 6.00000 2862.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0280 2107-0875100 7695.700 CY | 1.25000 9619.63| |
COMPACTION WITH MOISTURE CONTROL | | |
0290 2121-7425010 124.400 TON | 28.00000 3483.20| |
GRANULAR SHOULDERS, TYPE A | \ \
0300 2122-5190501 113.600 SY | 85.00000 9656.00 | |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0310 2122-5500060 344.300 SY | 54.00000 18592.20| \
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0320 2123-7450000 11.800 STA | 300.00000 3540.00] |
SHOULDER CONSTRUCTION, EARTH | | |
0330 2213-8200000 103.200 TON | 105.00000 10836.00 | |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0340 2214-5145150 366.600 SY | 20.00000 7332.00] \
PAVEMENT SCARIFICATION | | |
0350 2301-0690200 582.000 SY | 145.00000 84390.00 | |
BRIDGE APPROACH, RK-20 | | |
0360 2303-0042500 76.300 TON | 133.00000 10147.90| |
\ \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 39-1415-022 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0370 2303-0043504 109.900 TON | 128.00000 14067.20] |
HOT MIX ASPHALT MIXTURE (3,000,000 \ \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | \
0380 2303-0245828 17.400 TON | 680.00000 11832.00] |
ASPHALT BINDER, PG 58-28 | | |
0390 2412-0000100 1488.900 SY | 3.00000 4466.70 | |
LONGITUDINAL GROOVING IN CONCRETE | | |
0400 2503-0500400 4.000 EACH | 4000.00000 16000.00 | \
BRIDGE END DRAIN, RF-40 | | |
0410 2505-4008120 256.100 LF | 7.00000 1792.70| \
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0420 2505-4008300 25.000 LF | 16.00000 400.00] |
STEEL BEAM GUARDRAIL \ \ \
0430 2505-4008400 4.000 EACH | 1625.00000 6500.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0440 2505-4021010 4.000 EACH | 175.00000 700.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0450 2505-4021701 4.000 EACH | 1850.00000 7400.00 | |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | \
0460 2510-6745850 461.700 SY | 8.50000 3924.45| |
REMOVAL OF PAVEMENT | | |
0470 2518-6910000 2.000 EACH | 150.00000 300.00] |
SAFETY CLOSURE | |
0480 2520-3350015 1.000 EACH | 5500.00000 5500.00 | \
FIELD OFFICE | | |
0490 2527-9263109 18.290 STA | 40.00000 731.60] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0500 2528-8445110 LUMP | 4000.00000 4000.00 | \
TRAFFIC CONTROL | |
0510 2529-5070110 10.600 SY | 125.00000 1325.00| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0520 2529-5070120 2.000 EACH | 200.00000 400.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0530 2601-2633100 3.300 ACRE | 100.00000 330.00] |
MOWING | [ |
0540 2601-2634100 1.400 ACRE | 700.00000 980.00| |
| | \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 03/21/14
Page: 009 5

Bid Order: 009 Contract ID: 39-1415-022 Primary County: GUTHRIE
Letting Date: 02/18/14 10:00 A.M.
¢ 1 ) GO020 I ( ) ¢ )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0550 2601-2636015 1.400 ACRE | 2500.00000 3500.00 | |
NATIVE GRASS SEEDING | | |
0560 2601-2642100 1.600 ACRE | 350.00000 560.00 | \
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0570 2602-0000020 993.800 LF | 2.00000 1987.60| |
SILT FENCE | | |
0580 2602-0000030 204.000 LF | 3.00000 612.00] \
SILT FENCE FOR DITCH CHECKS | | |
0590 2602-0000050 4.000 EACH | 250.00000 1000.00| |
SILT BASINS | | |
0600 2602-0000071 1197.800 LF | 0.60000 718.68| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \ |
DITCH CHECKS | | |
0610 2602-0000101 120.000 LF | 0.80000 96.00]| \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0620 2602-0000212 500.000 LF | 25.00000 12500.00 | \
FLOATING SILT CURTAIN (HANGING) | | |
0630 2602-0000312 200.000 LF | 2.85000 570.00 | \
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0640 2602-0000320 200.000 LF | 3.40000 680.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0650 2602-0000350 400.000 LF | 0.50000 200.00 | |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE \ \
0660 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | \ \
0670 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 443,581.16| $ | $
—————————————————————————————————————————— et et

SECTION 0003 DESIGN NO. 0214; REPAIRS FOR A TWIN 12'-0 X 8'-0 X 56'-0 RCB STPN-141-5(26)--2J-39

0680 2401-6750001 LUMP |
REMOVALS, AS PER PLAN |
0690 2403-0100000 8.000 CY |
|

STRUCTURAL CONCRETE (MISCELLANEOUS)

\
5000.00000 5000.00|
|
1200.00000 9600.00]
|



Bid Order: 009
Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

39-1415-022

Run Date: 03/21/14
Page: 009 o6

Primary County: GUTHRIE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0700 2404-7775005 1330.000 LB
REINFORCING STEEL, EPOXY COATED
SECTION TOTALS

SECTION 0004 ROADWAY ITEMS

0710 2102-2625000 1312.300 cCY
EMBANKMENT-IN-PLACE

0720 2102-2713090 215.100 CY
EXCAVATION, CLASS 13, WASTE

0730 2122-5500060 645.300 sY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0740 2123-7450000 4.800 STA
SHOULDER CONSTRUCTION, EARTH

0750 2505-4008120 325.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0760 2505-4008300 25.000 LF
STEEL BEAM GUARDRAIL

0770 2505-4008400 4.000 EACH

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0780 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0790 2528-8445110 LUMP
TRAFFIC CONTROL

0800 2533-4980005 LUMP
MOBILIZATION

0810 2599-9999009 59.400 LF

('LINEAR FEET' ITEM) RETROFIT
THRIE-BEAM BRIDGE RAIL
SECTION TOTALS

CONTRACT TOTALS

1)

G0O020

( \
GODBERSEN-SMITH CONSTRUCTION |
\

14.

10.

52.

300.

16.

1625.

1825.

2000.

35000.

55.

AMOUNT |

1662.

16,262.

50|

|
50|

UNIT PRICE AMOUNT

STPN-141-5(26)--2J-39

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

18372.
2151.

33555.

1440.
2275.
400.

6500.

7300.
2000.
35000.

3267.

112,260.

1,959,875.

\
20|




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DIXON CONSTR. CO.
Contract Period: 120 WORK DAYS Late Start Date: 04/14/14

Project: BREN-191-2(7)--39-43
Work Type: BRIDGE REPLACEMENT - CCS
County: HARRISON Prj Awd Amt: $1,230,064.22
Route: IOWA 191
Location: OVER SPRING CREEK 0.8 MILES S. OF CO. RD.

F-58
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 1,230,064.22 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 1,332,580.30 108.33 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,412,276.40 114.81 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,488,392.35 121.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) DI36O0 | ( 2 ) CH320 | ( 3 ) GR100
|DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  DESIGN NO. 0313; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2401-6745625 LUMP | 70000.00000 70000.00| 50000.00000 50000.00| 55000.00000 55000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 106.000 CY | 30.00000 3180.00] 120.00000 12720.00| 30.00000 3180.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 478.300 CY | 325.00000 155447.50| 490.00000 234367.00] 455.00000 217626.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775005 109944.000 LB | 0.80000 87955.20| 1.00000 109944.00| 0.90000 98949.60
REINFORCING STEEL, EPOXY COATED | | |
0050 2404-7775009 434.000 LB | 5.00000 2170.00] 15.00000 6510.00| 5.00000 2170.00
REINFORCING STEEL, STAINLESS STEEL | | |
0060 2414-6424110 302.000 LF | 58.00000 17516.00] 40.00000 12080.00] 70.00000 21140.00
CONCRETE BARRIER RAILING | | |
0070 2501-0201042 1280.000 LF | 30.00000 38400.00] 35.00000 44800.00| 32.00000 40960.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-0201473 2090.000 LF | 43.00000 89870.00| 55.00000 114950.00| 47.00000 98230.00
PILES, STEEL, HP 14 X 73 | | |
0090 2501-5478073 540.000 LF | 100.00000 54000.00| 140.00000 75600.00| 180.00000 97200.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 14 X 73 (P10L TYPE 3) | | |
0100 2501-6335010 160.000 LF | 30.00000 4800.00| 40.00000 6400.00| 32.00000 5120.00
PREBORED HOLES | |
0110 2526-8285000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0120 2533-4980005 LUMP | 125000.00000 125000.00| 130000.00000 130000.00|] 210000.00000 210000.00
MOBILIZATION | |
0130 2601-2638650 64.600 SY | 10.00000 646.00 | 90.00000 5814.00] 40.00000 2584.00
BRIDGE WING ARMORING - EROSION STONE | | |
0131 2595-0000012 LUMP | 1500.00000 1500.00| 4000.00000 4000.00| 5000.00000 5000.00
INSURANCE WHEN WORKING IN RAILROAD | |
RIGHT-OF-WAY, MODIFIED, FOR BNSF | | |
RAILWAY COMPANY | | |
0132 2595-0000013 LUMP | 250.00000 250.00] 4000.00000 4000.00| 5000.00000 5000.00
LIABILITY INSURANCE, MODIFIED, FOR BNSF | | |
RAILWAY COMPANY | | |
0133 2104-2710020 450.000 CY | 5.00000 2250.00] 10.00000 4500.00| 5.00000 2250.00
EXCAVATION, CLASS 10, CHANNEL | | |
0134 2507-3250005 750.000 sSY | 2.50000 1875.00| 3.00000 2250.00] 3.00000 2250.00
\ \ \

ENGINEERING FABRIC



Bid Order: 010

Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

43-1912-007

Run Date: 03/21/14
Page: 010 3

Primary County: HARRISON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0135 2507-6800061 625.000
REVETMENT, CLASS E

0136 2507-8029000 70.000
EROSION STONE

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0140 2101-0850002 43.000
CLEARING AND GRUBBING

0150 2102-0425070 210.800
SPECIAL BACKFILL

0160 2102-2625000 6835.000
EMBANKMENT-IN-PLACE

0170 2102-2710090 9725.000
EXCAVATION, CLASS 10, WASTE

0180 2102-2712015 10.000
EXCAVATION, CLASS 12, BOULDERS OR
FRAGMENTS

0190 2105-8425015 1730.000
TOPSOIL, STRIP, SALVAGE AND SPREAD

0200 2121-7425010 511.800
GRANULAR SHOULDERS, TYPE A

0210 2122-5190501 88.400

PAVED SHOULDER, PORTLAND CEMENT

CONCRETE (PAVED SHOULDER PANEL FOR

BRIDGE END DRAIN)

UNIT

TON

CY

CY

CY
ROCK

CY

TON

SY

0220 2122-5500060 669.200 SY
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0230 2123-7450000 20.800 sTA
SHOULDER CONSTRUCTION, EARTH

0240 2301-0685550 567.100 SY

BRIDGE APPROACH PAVEMENT, AS PER PLAN

0250 2312-8260051 908.

000

TON

GRANULAR SURFACING ON ROAD, CLASS A

CRUSHED STONE

0260 2315-8275025 28.

000

TON

SURFACING, DRIVEWAY, CLASS A CRUSHED

STONE

1)

O ~

DI360

IXON CONSTR. CO.

20.

27.

95.

38.

300.
187.

43.

43.

.00000

.00000

.00000

.00000

00000

.00000

00000

00000

50000

00000
00000

00000

00000

860.
7378.
61515.
68075.

200.

6920.
13818.

8398.

25764.

6240.
106047.

39044.

1204.

2 )

Q —~

30.

10.

51.

10.

100.

22.

100.

48.

150.

190.

22

22

CH320

HRISTENSEN BROS.,

00000
00000
00000
.00000

00000

.00000
00000

00000

00000

00000
00000

.00000

.00000

| ( 3 ) GR100
INC. | GRAVES CONSTRUCTION CO., INC.
AMOUNT: UNIT PRICE AMOUNT
_____________________ 25000.00]  50.00000 3125000
2100.00: 35.00000 2450.00
850,035.00; $ 905,360.10
_____________________________ o _

\

430.00] 10.00000 430.00
10750.801 22.00000 4637.60
68350.001 9.30000 63565.50
48625.001 4.65000 45221.25

IOO0.00: 100.00000 1000.00
|
10380.00] 5.45000 9428.50
11259.60: 22.65000 11592.27
8840.001 98.00000 8663.20
|
32121.60: 40.00000 26768.00
|
3120.00: 145.00000 3016.00
107749.00: 193.00000 109450.30
19976.00: 22.65000 20566.20
|

616.00] 22.00000 616.00

|



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 4
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) GR100
| DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0270 2402-2720100 981.300 CY | 7.00000 6869.10] 5.00000 4906.50 | 5.15000 5053.70
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0280 2412-0000100 982.400 SY | 2.55000 2505.12 | 2.50000 2456.00 | 7.00000 6876.80
LONGITUDINAL GROOVING IN CONCRETE | | |
0290 2417-0225036 2.000 EACH | 575.00000 1150.00| 400.00000 800.00| 412.00000 824.00
APRONS, METAL, 36 IN. DIA. | | |
0300 2417-1040036 40.000 LF | 43.00000 1720.00| 55.00000 2200.00 | 53.50000 2140.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. \ \ \
0310 2417-1040072 336.000 LF | 125.00000 42000.00| 70.00000 23520.00] 72.00000 24192.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
72 IN. DIA. | | |
0320 2503-0500400 4.000 EACH | 3000.00000 12000.00| 4200.00000 16800.00 | 3000.00000 12000.00
BRIDGE END DRAIN, RF-40 | | |
0330 2505-4008120 400.000 LF | 5.00000 2000.00 | 4.00000 1600.00 | 5.00000 2000.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0340 2505-4008300 62.500 LF | 26.00000 1625.00 | 30.00000 1875.00| 30.00000 1875.00
STEEL BEAM GUARDRAIL | | |
0350 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00| 1650.00000 6600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0360 2505-4021010 4.000 EACH | 200.00000 800.00| 200.00000 800.00] 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0370 2505-4021700 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00] 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0380 2510-6745850 435.600 SY | 15.00000 6534.00] 7.00000 3049.20]| 6.25000 2722.50
REMOVAL OF PAVEMENT | | |
0390 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 200.00000 800.00
SAFETY CLOSURE | |
0400 2524-9089300 40.000 EACH | 60.00000 2400.00 | 60.00000 2400.00 | 50.00000 2000.00
DELINEATOR, RIGID - TYPE III | | |
0410 2527-9263109 56.410 STA | 35.00000 1974.35| 40.00000 2256.40 | 38.00000 2143.58
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0420 2527-9263131 3.480 STA | 150.00000 522.00| 150.00000 522.00| 150.00000 522.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ \
0430 2527-9263180 50.040 STA | 35.00000 1751.40| 35.00000 1751.40| 35.00000 1751.40
| | \

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 5
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) GR100
| DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0440 2528-8400157 2.000 EACH | 4000.00000 8000.00 | 2000.00000 4000.00 | 5000.00000 10000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0450 2528-8400256 1.000 EACH | 15000.00000 15000.00]| 12000.00000 12000.00] 50000.00000 50000.00
TEMPORARY TRAFFIC SIGNALS | | |
0460 2528-8445110 LUMP | 15000.00000 15000.00 | 7000.00000 7000.00 | 8000.00000 8000.00
TRAFFIC CONTROL | |
0470 2528-8445113 20.000 EACH | 335.00000 6700.00] 335.00000 6700.00] 335.00000 6700.00
FLAGGERS | | |
0480 2601-2633100 8.000 ACRE | 250.00000 2000.00 | 250.00000 2000.00 | 400.00000 3200.00
MOWING | | |
0490 2601-2634100 4.000 ACRE | 700.00000 2800.00 | 700.00000 2800.00 | 700.00000 2800.00
MULCHING | | |
0500 2601-2636015 4.000 ACRE | 2450.00000 9800.00| 2500.00000 10000.00 | 1950.00000 7800.00
NATIVE GRASS SEEDING | | |
0510 2601-2636018 0.200 ACRE | 6000.00000 1200.00| 6000.00000 1200.00| 3120.00000 624.00
WETLAND GRASS SEEDING | | |
0520 2601-2636041 3.000 ACRE | 880.00000 2640.00 | 900.00000 2700.00 | 930.00000 2790.00
SEEDING AND FERTILIZING | | |
0530 2601-2642100 4.000 ACRE | 700.00000 2800.00 | 700.00000 2800.00 | 387.00000 1548.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0540 2602-0000020 2231.000 LF | 1.80000 4015.80 | 2.00000 4462.00 | 3.00000 6693.00
SILT FENCE | | |
0550 2602-0000030 180.000 LF | 5.00000 900.00| 5.00000 900.00| 5.00000 900.00
SILT FENCE FOR DITCH CHECKS | | |
0560 2602-0000050 4.000 EACH | 500.00000 2000.00 | 300.00000 1200.00| 300.00000 1200.00
SILT BASINS | | |
0570 2602-0000071 2411.000 LF | 0.35000 843.85] 0.40000 964.40| 0.25000 602.75
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0580 2602-0000101 2411.000 LF \ 0.40000 964.40] 0.40000 964.40] 0.25000 602.75
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0590 2602-0000212 600.000 LF | 23.50000 14100.00] 24.00000 14400.00| 18.00000 10800.00
FLOATING SILT CURTAIN (HANGING) | | \
0600 2602-0000240 300.000 LF | 4.00000 1200.00| 4.00000 1200.00] 1.00000 300.00
MAINTENANCE OF FLOATING SILT CURTAIN | |
0610 2602-0000312 400.000 LF | 3.75000 1500.00] 4.00000 1600.00] 10.00000 4000.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 6
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) DI36O0 | ( 2 ) CH320 | ( 3 ) GR100
|DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0620 2602-0000320 400.000 LF | 4.75000 1900.00| 5.00000 2000.00| 5.00000 2000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0630 2602-0000350 800.000 LF | 1.00000 800.00] 1.00000 800.00| 0.25000 200.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0640 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0650 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 538,179.52| $ 482,545.30]| $ 506,916.30
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 1,230,064.22| $ 1,332,580.30] $ 1,412,276.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 7
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0313; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2401-6745625 LUMP | 65000.00000 65000.00 | |
REMOVAL OF EXISTING BRIDGE | \ \
0020 2402-2720000 106.000 CY | 26.00000 2756.00] |
EXCAVATION, CLASS 20 | | \
0030 2403-0100010 478.300 CY | 590.00000 282197.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775005 109944.000 LB | 0.88000 96750.72] |
REINFORCING STEEL, EPOXY COATED | | |
0050 2404-7775009 434.000 LB | 7.00000 3038.00] |
REINFORCING STEEL, STAINLESS STEEL | | |
0060 2414-6424110 302.000 LF | 38.00000 11476.00| |
CONCRETE BARRIER RAILING | | |
0070 2501-0201042 1280.000 LF | 39.00000 49920.00| |
PILES, STEEL, HP 10 X 42 | \ \
0080 2501-0201473 2090.000 LF | 53.00000 110770.00| |
PILES, STEEL, HP 14 X 73 | | \
0090 2501-5478073 540.000 LF | 80.00000 43200.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P1OL TYPE 3) \ \ \
0100 2501-6335010 160.000 LF | 32.00000 5120.00] |
PREBORED HOLES | |
0110 2526-8285000 LUMP | 6000.00000 6000.00| |
CONSTRUCTION SURVEY | | |
0120 2533-4980005 LUMP | 175000.00000 175000.00| |
MOBILIZATION | |
0130 2601-2638650 64.600 SY | 55.00000 3553.00] |
BRIDGE WING ARMORING - EROSION STONE | |
0131 2595-0000012 LUMP | 5500.00000 5500.00] |
INSURANCE WHEN WORKING IN RAILROAD | | |
RIGHT-OF-WAY, MODIFIED, FOR BNSF | | |
RAILWAY COMPANY | \ |
0132 2595-0000013 LUMP | 2500.00000 2500.00] |
LIABILITY INSURANCE, MODIFIED, FOR BNSF | | |
RAILWAY COMPANY | | |
0133 2104-2710020 450.000 Cy | 5.50000 2475.00] |
EXCAVATION, CLASS 10, CHANNEL | \ |
0134 2507-3250005 750.000 SY | 3.00000 2250.00] |
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

SURFACING,

DRIVEWAY, CLASS A CRUSHED

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 8
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 02/18/14 10:00 A.M.
¢ 4 ) GO020 I ( ) I ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0135 2507-6800061 625.000 TON | 49.00000 30625.00| |
REVETMENT, CLASS E | | |
0136 2507-8029000 70.000 TON | 35.00000 2450.00] |
EROSION STONE | | |
SECTION TOTALS | S 900,580.72] S | $
—————————————————————————————————————————— et i it
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850002 43.000 UNIT | 15.00000 645.00 | |
CLEARING AND GRUBBING | | |
0150 2102-0425070 210.800 TON | 30.00000 6324.00| |
SPECIAL BACKFILL | |
0160 2102-2625000 6835.000 CY | 12.00000 82020.00| |
EMBANKMENT-IN-PLACE | | |
0170 2102-2710090 9725.000 CY | 9.00000 87525.00| |
EXCAVATION, CLASS 10, WASTE | | |
0180 2102-2712015 10.000 cCY | 25.00000 250.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0190 2105-8425015 1730.000 cCY | 9.00000 15570.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0200 2121-7425010 511.800 TON | 29.00000 14842.20| |
GRANULAR SHOULDERS, TYPE A | | |
0210 2122-5190501 88.400 SY | 130.00000 11492.00| |
PAVED SHOULDER, PORTLAND CEMENT \ | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0220 2122-5500060 669.200 SY | 70.00000 46844.00| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0230 2123-7450000 20.800 STA | 500.00000 10400.00| |
SHOULDER CONSTRUCTION, EARTH | | \
0240 2301-0685550 567.100 SY | 175.00000 99242 .50 |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0250 2312-8260051 908.000 TON | 29.00000 26332.00] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0260 2315-8275025 28.000 TON | 29.00000 812.00| |
| | |
\ \ \

STONE



Bid Order: 010

Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

43-1912-007

Run Date: 03/21/14
Page: 010 9

Primary County: HARRISON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0270 2402-2720100 981.300
EXCAVATION, CLASS 20, FOR ROADWAY
CULVERT

0280 2412-0000100 982.400
LONGITUDINAL GROOVING IN CONCRETE

0290 2417-0225036 2.000
APRONS, METAL, 36 IN. DIA.

0300 2417-1040036 40.000

CULVERT, CORRUGATED METAL ENTRANCE
36 IN. DIA.

0310 2417-1040072 336.000
CULVERT, CORRUGATED METAL ENTRANCE
72 IN. DIA.

0320 2503-0500400 4.000
BRIDGE END DRAIN, RF-40

0330 2505-4008120 400.000
REMOVAL OF STEEL BEAM GUARDRAIL

0340 2505-4008300 62.500
STEEL BEAM GUARDRAIL

0350 2505-4008400 4.000

STEEL BEAM GUARDRAIL BARRIER TRANS
SECTION

0360 2505-4021010 4.000
STEEL BEAM GUARDRAIL END ANCHOR, B

0370 2505-4021700 4.000
STEEL BEAM GUARDRAIL END TERMINAL

0380 2510-6745850 435.600
REMOVAL OF PAVEMENT

0390 2518-6910000 4.000
SAFETY CLOSURE

0400 2524-9089300 40.000
DELINEATOR, RIGID - TYPE III

0410 2527-9263109 56.410
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 10
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) G0020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0440 2528-8400157 2.000 EACH | 2000.00000 4000.00 | |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |

0450 2528-8400256 1.000 EACH | 11000.00000 11000.00] \
TEMPORARY TRAFFIC SIGNALS | | |

0460 2528-8445110 LUMP | 7500.00000 7500.00 | |
TRAFFIC CONTROL \ \

0470 2528-8445113 20.000 EACH | 335.00000 6700.00] |
FLAGGERS | | \

0480 2601-2633100 8.000 ACRE | 130.00000 1040.00| |
MOWING | | |

0490 2601-2634100 4.000 ACRE | 700.00000 2800.00 | |
MULCHING | | |

0500 2601-2636015 4.000 ACRE | 2700.00000 10800.00 | \

NATIVE GRASS SEEDING | | |

0510 2601-2636018 0.200 ACRE | 8000.00000 1600.00 | |
WETLAND GRASS SEEDING | | |

0520 2601-2636041 3.000 ACRE | 1700.00000 5100.00 | |
SEEDING AND FERTILIZING | \ \

0530 2601-2642100 4.000 ACRE | 400.00000 1600.00 | |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |

0540 2602-0000020 2231.000 LF | 2.00000 4462 .00 | |
SILT FENCE | \ \

0550 2602-0000030 180.000 LF | 5.00000 900.00| |
SILT FENCE FOR DITCH CHECKS | | |

0560 2602-0000050 4.000 EACH | 400.00000 1600.00 | |
SILT BASINS | | |

0570 2602-0000071 2411.000 LF | 1.00000 2411.00 | |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \ \

0580 2602-0000101 2411.000 LF | 1.00000 2411.00 | |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |

0590 2602-0000212 600.000 LF | 27.00000 16200.00] |
FLOATING SILT CURTAIN (HANGING) \ \ \

0600 2602-0000240 300.000 LF | 10.00000 3000.00] |
MAINTENANCE OF FLOATING SILT CURTAIN | |

0610 2602-0000312 400.000 LF | 3.20000 1280.00| |

| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 11
Bid Order: 010 Contract ID: 43-1912-007 Primary County: HARRISON
Letting Date: 02/18/14 10:00 A.M.
¢ 4 ) GO020 ¢ ) I ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | [ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et e et ittt e e e
0620 2602-0000320 400.000 LF | 5.00000 2000.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | [ |
DEVICE, 20 IN. DIA. | | I
0630 2602-0000350 800.000 LF | 0.70000 560.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0640 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0650 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 587,811.63] S | S
—————————————————————————————————————————— i ettt et it e L
CONTRACT TOTALS | S 1,488,392.35] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 46-3595-608 Primary County: HUMBOLDT
Letting Date: 140218 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 110 WORK DAYS Late Start Date: 05/19/14

Project: BRM-3595(608)--8N-46
Work Type: BRIDGE AND APPROACHES - CCS
County: HUMBOLDT Prj Awd Amt: $2,064,472.71
Route: SUMNER AVE
Location: IN THE CITY OF HUMBOLT FROM EAST OF MAY ST
TO EAST OF N 9TH ST

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 2,064,472.71 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 2,259,192.08 109.43 %
3 MI900 MINNOWA CONSTRUCTION, INC. $ 2,275,000.00 110.19 %
4  DI360 DIXON CONSTRUCTION CO. $ 2,743,722.70 132.90 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 46-3595-608 Primary County: HUMBOLDT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) MI90O0
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ITEMS FOR A 264'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850002 128.000 UNIT | 10.00000 1280.00| 30.00000 3840.00] 60.00000 7680.00
CLEARING AND GRUBBING | | |
0020 2401-6745625 LUMP | 100000.00000 100000.00| 270000.00000 270000.00| 175000.00000 175000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 212.700 CY | 20.00000 4254.00] 50.00000 10635.00] 40.00000 8508.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 60.300 CY | 1100.00000 66330.00] 200.00000 12060.00| 50.00000 3015.00
EXCAVATION, CLASS 21 | | |
0050 2402-2722000 11.600 CY | 1100.00000 12760.00| 600.00000 6960.00 | 1000.00000 11600.00
EXCAVATION, CLASS 22 | | |
0060 2403-0100010 1262.900 CY | 545.00000 688280.50| 520.00000 656708.00 | 600.00000 757740.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2403-7302000 953.600 SY | 28.00000 26700.80| 24.00000 22886.40| 30.00000 28608.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0080 2404-7775000 58040.000 LB | 0.80000 46432.00| 1.00000 58040.00| 1.10000 63844.00
REINFORCING STEEL | | |
0090 2404-7775005 215672.000 LB | 0.90000 194104.80| 1.00000 215672.00] 1.25000 269590.00
REINFORCING STEEL, EPOXY COATED | | |
0100 2405-2705000 LUMP | 115000.00000 115000.00] 210000.00000 210000.00|] 154192.70000 154192.70
EXCAVATE AND DEWATER | | |
0110 2414-6424119 555.300 LF | 130.00000 72189.00| 120.00000 66636.00| 200.00000 111060.00
CONCRETE BARRIER RAILING, AESTHETIC | | |
0120 2414-6445100 244.400 LF | 138.00000 33727.20| 70.00000 17108.00] 60.00000 14664.00
STRUCTURAL STEEL PEDESTRIAN HAND | | |
RAILING 1'-3 | | |
0130 2414-6445100 240.900 LF | 270.00000 65043.00| 160.00000 38544.00| 150.00000 36135.00
STRUCTURAL STEEL PEDESTRIAN HAND | | |
RAILING 4'-1 | | |
0140 2501-0201042 540.000 LF | 42.00000 22680.00| 35.00000 18900.00] 40.00000 21600.00
PILES, STEEL, HP 10 X 42 | | |
0150 2501-0201473 2100.000 LF | 55.00000 115500.00| 55.00000 115500.00| 60.00000 126000.00
PILES, STEEL, HP 14 X 73 | | |
0160 2507-3250005 1206.000 SY | 3.00000 3618.00] 2.00000 2412.00] 3.00000 3618.00
ENGINEERING FABRIC | | |
0170 2507-6799000 LUMP | 5000.00000 5000.00| 12000.00000 12000.00] 15000.00000 15000.00
BANK SHAPING | |
0180 2507-6800061 1287.000 TON | 42.00000 54054.00 | 42.00000 54054.00 | 37.00000 47619.00
| | \

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 46-3595-608 Primary County: HUMBOLDT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) MI90O0
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2519-4200190 280.000 LF | 9.00000 2520.00] 15.00000 4200.00] 5.00000 1400.00
REMOVAL OF FENCE, SPLIT RAIL | | |
0200 2533-4980005 LUMP | 200000.00000 200000.00| 220000.00000 220000.00|] 200000.00000 200000.00
MOBILIZATION | | |
0210 2599-9999009 280.000 LF | 35.00000 9800.00| 35.00000 9800.00| 30.00000 8400.00
('"LINEAR FEET' ITEM) ORNAMENTAL STEEL | | |
FENCE | | |
0220 2599-9999010 LUMP | 14000.00000 14000.00] 15000.00000 15000.00] 30000.00000 30000.00
('"LUMP SUM' ITEM) LIGHTING SYSTEM | |
SECTION TOTALS | $ 1,853,273.30] $ 2,040,955.40] $ 2,095,273.70
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0230 2102-2710070 508.000 CY | 10.00000 5080.00| 20.00000 10160.00| 10.00000 5080.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0240 2105-8425005 64.000 CY | 20.00000 1280.00| 20.00000 1280.00| 50.00000 3200.00
TOPSOIL, FURNISH AND SPREAD | | |
0250 2115-0100000 193.200 cCY | 50.00000 9660.00| 70.00000 13524.00| 35.00000 6762.00
MODIFIED SUBBASE | | |
0260 2123-7450020 2.170 sSTA | 550.00000 1193.50]| 600.00000 1302.00| 1000.00000 2170.00
SHOULDER FINISHING, EARTH | | |
0270 2301-0685550 338.100 sSY | 172.00000 58153.20| 160.00000 54096.00| 158.00000 53419.80
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0280 2303-0041500 68.300 TON | 110.00000 7513.00] 120.00000 8196.00 | 110.00000 7513.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0290 2303-0042500 69.200 TON | 110.00000 7612.00] 120.00000 8304.00| 110.00000 7612.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0300 2303-0043500 69.200 TON | 110.00000 7612.00| 120.00000 8304.00| 110.00000 7612.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0310 2303-0245828 12.500 TON | 725.00000 9062.50| 800.00000 10000.00] 725.00000 9062.50
ASPHALT BINDER, PG 58-28 | | |
0320 2315-8275030 20.120 TON | 28.00000 563.36| 50.00000 1006.00| 40.00000 804.80
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0330 2412-0000100 1109.000 sSY | 3.45000 3826.05] 2.30000 2550.70] 2.20000 2439.80
LONGITUDINAL GROOVING IN CONCRETE | | |
0340 2435-0140160 1.000 EACH | 6000.00000 6000.00 | 6000.00000 6000.00 | 5000.00000 5000.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 46-3595-608 Primary County: HUMBOLDT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) MI90O0
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |[MINNOWA CONSTR. INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2435-0250800 3.000 EACH | 5000.00000 15000.00] 5000.00000 15000.00] 3500.00000 10500.00
INTAKE, SW-508 | |
0360 2435-0600010 4.000 EACH | 1000.00000 4000.00| 1000.00000 4000.00| 500.00000 2000.00
MANHOLE ADJUSTMENT, MINOR | | |
0370 2503-0114224 193.000 LF | 65.00000 12545.00] 90.00000 17370.00] 50.00000 9650.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0380 2503-0200036 156.000 LF | 35.00000 5460.00| 20.00000 3120.00] 10.00000 1560.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0390 2510-6745850 1133.400 SY | 12.00000 13600.80| 20.00000 22668.00| 3.00000 3400.20
REMOVAL OF PAVEMENT | | |
0400 2510-6750600 4.000 EACH | 750.00000 3000.00| 500.00000 2000.00| 500.00000 2000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0410 2511-6745900 86.200 sSY | 15.00000 1293.00| 10.00000 862.00] 30.00000 2586.00
REMOVAL OF SIDEWALK | | |
0420 2511-7526004 88.400 sSY | 60.00000 5304.00| 50.00000 4420.00| 46.00000 4066.40
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0430 2511-7526006 35.700 SY | 68.00000 2427.60| 50.00000 1785.00| 50.00000 1785.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0440 2511-7528101 40.000 SF | 35.00000 1400.00| 40.00000 1600.00| 35.00000 1400.00
DETECTABLE WARNINGS | | |
0450 2512-1725356 199.700 LF | 45.00000 8986.50| 30.00000 5991.00| 30.00000 5991.00
CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. | |
0460 2515-2475006 15.400 sSY | 68.00000 1047.20| 55.00000 847.00]| 52.00000 800.80
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0470 2515-6745600 15.200 sy | 15.00000 228.00]| 10.00000 152.00] 30.00000 456.00
REMOVAL OF PAVED DRIVEWAY | | |
0480 2518-6910000 3.000 EACH | 100.00000 300.00] 100.00000 300.00] 200.00000 600.00
SAFETY CLOSURE | |
0490 2520-3350015 1.000 EACH | 4500.00000 4500.00| 3000.00000 3000.00| 10000.00000 10000.00
FIELD OFFICE | | |
0500 2527-9263109 14.190 sSTA | 90.00000 1277.10]| 100.00000 1419.00| 200.00000 2838.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0510 2528-8445110 LUMP | 5500.00000 5500.00 | 5000.00000 5000.00| 3400.00000 3400.00
TRAFFIC CONTROL | | |
0520 2601-2634100 0.300 ACRE | 700.00000 210.00] 700.00000 210.00] 700.00000 210.00
\ \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 46-3595-608 Primary County: HUMBOLDT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) MIOS0O
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et e ettt L e P e e
0530 2601-2636044 0.300 ACRE | 8000.00000 2400.00 | 1300.00000 390.00]| 2500.00000 750.00
SEEDING AND FERTILIZING (URBAN) | | \
0540 2602-0000020 531.300 LF | 4.00000 2125.20] 2.00000 1062.60| 2.00000 1062.60
SILT FENCE | | |
0550 2602-0000071 531.300 LF | 1.00000 531.30] 0.40000 212.52] 1.00000 531.30
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0560 2602-0000101 53.100 LF | 1.00000 53.10] 0.60000 31.86| 1.00000 53.10
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0570 2602-0000320 191.000 LF | 4.00000 764.00 | 2.50000 477.50| 5.00000 955.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0580 2602-0000350 191.000 LF | 1.00000 191.00| 0.50000 95.50| 5.00000 955.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0590 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0600 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 211,199.41| S 218,236.68] S 179,726.30
—————————————————————————————————————————— i i D i
CONTRACT TOTALS | S 2,064,472.71| S 2,259,192.08] S 2,275,000.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 6
Bid Order: 011 Contract ID: 46-3595-608 Primary County: HUMBOLDT
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) DI360 \ ) | ( )
|DIXON CONSTR. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001

0010 2101-0850002 128.
CLEARING AND GRUBBING

0020 2401-6745625
REMOVAL OF EXISTING BRIDGE

0030 2402-2720000 212.
EXCAVATION, CLASS 20

0040 2402-2721000 60.
EXCAVATION, CLASS 21

0050 2402-2722000 11.
EXCAVATION, CLASS 22

0060 2403-0100010 1262.
STRUCTURAL CONCRETE (BRIDGE)

0070 2403-7302000 953.

000

700

300

600

900

600

CY

CY

CY

SY

COLORED SEALER COATING FOR STRUCTURAL

CONCRETE

0080 2404-7775000 58040.000
REINFORCING STEEL

0090 2404-7775005 215672.000
REINFORCING STEEL, EPOXY COATED

0100 2405-2705000
EXCAVATE AND DEWATER

0110 2414-6424119 555.300
CONCRETE BARRIER RAILING, AESTHETIC

0120 2414-6445100 244.400
STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 1'-3

0130 2414-6445100 240.900
STRUCTURAL STEEL PEDESTRIAN HAND
RAILING 4'-1

0140 2501-0201042 540.000
PILES, STEEL, HP 10 X 42

0150 2501-0201473 2100.000
PILES, STEEL, HP 14 X 73

0160 2507-3250005 1206.000
ENGINEERING FABRIC

0170 2507-6799000
BANK SHAPING

0180 2507-6800061 1287.000

REVETMENT, CLASS E

LB

LB

LF

LF

LF

30

140000.
50.
500.
2000.
500.

30.

0.

0.
500000.
140.

140.

300.

30.
50.
2.
5000.

43.

.00000
00000
00000
00000
00000
00000

00000

80000
80000
00000
00000

00000

00000

00000
00000
50000
00000
00000

3840.
140000.
10635.
30150.
23200.
631450.

28608.

46432.
172537.
500000.

77742

34216.

72270.

16200.
105000.
3015.
5000.

55341.

ITEMS FOR A 264'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE

\
00|
\

0
0
0
0
0
0
0
6
0
0
0
00
0

0

0

0

0

Ol
|
Ol
|
Ol
|
Ol
|
Ol
\
Ol
|
|
0l
\
0]
\
0]
|
0]
|
0]
|
|
|
|
\
0]
|
0]
|
0]
|
0]
|
0]
\



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 03/21/14
Page: 011 7

Bid Order: 011 Contract ID: 46-3595-608 Primary County: HUMBOLDT
Letting Date: 02/18/14 10:00 A.M.
¢ 4 ) DI360 ¢ ) ¢ )
|DIXON CONSTR. CO. \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et it
0190 2519-4200190 280.000 LF | 10.00000 2800.00| |
REMOVAL OF FENCE, SPLIT RAIL | | |
0200 2533-4980005 LUMP | 500000.00000 500000.00| |
MOBILIZATION | | |
0210 2599-9999009 280.000 LF | 33.00000 9240.00| |
('"LINEAR FEET' ITEM) ORNAMENTAL STEEL | | |
FENCE | \ \
0220 2599-9999010 LUMP | 25000.00000 25000.00] |
('"LUMP SUM' ITEM) LIGHTING SYSTEM | |
SECTION TOTALS | $ 2,492,676.60| | $
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS
\ \ \
0230 2102-2710070 508.000 cCY | 25.00000 12700.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0240 2105-8425005 64.000 CY | 25.00000 1600.00| |
TOPSOIL, FURNISH AND SPREAD | \ \
0250 2115-0100000 193.200 cCY | 70.00000 13524.00] |
MODIFIED SUBBASE | | |
0260 2123-7450020 2.170 STA | 500.00000 1085.00]| |
SHOULDER FINISHING, EARTH | | |
0270 2301-0685550 338.100 SY | 175.00000 59167.50] |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0280 2303-0041500 68.300 TON | 125.00000 8537.50| |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0290 2303-0042500 69.200 TON | 125.00000 8650.00 | |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0300 2303-0043500 69.200 TON | 125.00000 8650.00 | |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | \
SPECIAL FRICTION REQUIREMENT | | |
0310 2303-0245828 12.500 TON | 1000.00000 12500.00] |
ASPHALT BINDER, PG 58-28 | | |
0320 2315-8275030 20.120 TON | 50.00000 1006.00] |
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0330 2412-0000100 1109.000 SY | 2.50000 2772.50| |
LONGITUDINAL GROOVING IN CONCRETE | | |
0340 2435-0140160 1.000 EACH | 7000.00000 7000.00| |
MANHOLE, STORM SEWER, SW-401, 60 IN. \ \



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 03/21/14
Page: 011 8

Bid Order: 011 Contract ID: 46-3595-608 Primary County: HUMBOLDT
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) DI360 | ( ) I ( )
| DIXON CONSTR. CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et et T e
0350 2435-0250800 3.000 EACH | 7000.00000 21000.00] |
INTAKE, SW-508 | |
0360 2435-0600010 4.000 EACH | 1500.00000 6000.00] |
MANHOLE ADJUSTMENT, MINOR | | |
0370 2503-0114224 193.000 LF | 80.00000 15440.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0380 2503-0200036 156.000 LF | 15.00000 2340.00] |
REMOVE STORM SEWER PIPE LESS THAN OR | \
EQUAL TO 36 IN. | | I
0390 2510-6745850 1133.400 SY | 15.00000 17001.00| |
REMOVAL OF PAVEMENT | | |
0400 2510-6750600 4.000 EACH | 1000.00000 4000.00] |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0410 2511-6745900 86.200 SY | 15.00000 1293.00] |
REMOVAL OF SIDEWALK | | \
0420 2511-7526004 88.400 SY | 50.00000 4420.00] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0430 2511-7526006 35.700 SY | 70.00000 2499.00] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0440 2511-7528101 40.000 SF | 50.00000 2000.00] |
DETECTABLE WARNINGS | | |
0450 2512-1725356 199.700 LF | 50.00000 9985.00 | |
CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. | | |
0460 2515-2475006 15.400 SY | 70.00000 1078.00] |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0470 2515-6745600 15.200 SY | 20.00000 304.00] |
REMOVAL OF PAVED DRIVEWAY | | |
0480 2518-6910000 3.000 EACH | 100.00000 300.00] |
SAFETY CLOSURE | |
0490 2520-3350015 1.000 EACH | 2000.00000 2000.00] |
FIELD OFFICE | | |
0500 2527-9263109 14.190 STA | 100.00000 1419.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0510 2528-8445110 LUMP | 15000.00000 15000.00| |
TRAFFIC CONTROL | |
0520 2601-2634100 0.300 ACRE | 700.00000 210.00] |
| | |

MULCHING



Bid Order: 011
Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 46-3595-608

Run Date: 03/21/14
Page: 011 9

Primary County: HUMBOLDT

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0530 2601-2636044 0.300 ACRE
SEEDING AND FERTILIZING (URBAN)

0540 2602-0000020 531.300 LF
SILT FENCE

0550 2602-0000071 531.300 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0560 2602-0000101 53.100 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0570 2602-0000320 191.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0580 2602-0000350 191.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0590 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0600 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 4 ) DI360 \
DIXON CONSTR. CO. \
|

UNIT PRICE AMOUNT |
_____________________________ +
8000.00000 2400.00]

\

4.00000 2125.20]

|

1.00000 531.30]

|

\

1.00000 53.10]

|

|

4.00000 764.00]

|

|

1.00000 191.00]

|

|

500.00000 500.00]

|

1000.00000 1000.00|

|

$ 251,046.10|
_____________________________ +
|

$ 2,743,722.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 52-C052-082 Primary County: JOHNSON
Letting Date: 140218 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to BRANDT CONST. CO. & SUBSID
Contract Period: 85 WORK DAYS Late Start Date: 05/05/14

Project: BROS-C052(82)--5F-52
Work Type: BRIDGE REPLACEMENT - PPCB
County: JOHNSON Prj Awd Amt: $1,350,089.45
Route: W62
Location: W62: OVER OLD MAN'S CREEK

BRANDT CONSTRUCTION CO. & SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 1,350,089.45 100.00 %
2 TAO060 TAYLOR CONSTRUCTION, INC. $ 1,618,019.60 119.84 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 52-C052-082 Primary County: JOHNSON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) BR10O1 | ( 2 ) TAO06O | ( )
|BRANDT CONST. CO. & SUBSID | TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM

\
1950.00000 5265.00] 1750.00000 4725.00

\ \
0010 2101-0850001 2.700 ACRE | \
CLEARING AND GRUBBING | | |
0020 2102-0425046 712.000 CY | 30.00000 21360.00| 27.00000 19224.00]
SELECTED BACKFILL | | |
0030 2102-2710070 10688.000 CY | 7.00000 74816.00 | 6.25000 66800.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0040 2104-2710020 4065.000 CY | 3.50000 14227.50] 3.00000 12195.00]|
EXCAVATION, CLASS 10, CHANNEL | | \
0050 2105-8425015 625.000 CY | 5.50000 3437.50] 5.00000 3125.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2115-0100000 505.000 CY \ 30.25000 15276.25] 27.00000 13635.00|
MODIFIED SUBBASE | | I
0070 2121-7425020 140.000 TON | 16.75000 2345.00 | 15.00000 2100.00 |
GRANULAR SHOULDERS, TYPE B | | |
0080 2123-7450020 17.900 STA | 425.00000 7607.50| 380.00000 6802.00]
SHOULDER FINISHING, EARTH \ \ \
0090 2126-8275058 400.000 cCY | 8.00000 3200.00| 7.00000 2800.00 |
RECLAIMING PRESENT SURFACING MATERIAL | | \
0100 2301-0690200 493.500 SY | 155.00000 76492 .50 150.00000 74025.00 |
BRIDGE APPROACH, RK-20 | | |
0110 2301-1033080 1798.000 SY | 45.00000 80910.00 | 44.90000 80730.20]
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 8 IN. | | |
0120 2301-6911722 LUMP | 2000.00000 2000.00 | 1000.00000 1000.00|
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0130 2303-0000100 255.000 TON | 95.00000 24225.00| 85.00000 21675.00]
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0140 2315-8275025 78.000 TON | 16.75000 1306.50| 15.00000 1170.00|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0150 2401-6745625 LUMP | 55000.00000 55000.00] 50000.00000 50000.00|
REMOVAL OF EXISTING BRIDGE | \ \
0160 2401-6745650 LUMP | 8950.00000 8950.00 | 20000.00000 20000.00]
REMOVAL OF EXISTING STRUCTURES | | \
0170 2402-0425030 532.000 CY | 17.25000 9177.00] 28.80000 15321.60]
| | |

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 3
Bid Order: 012 Contract ID: 52-C052-082 Primary County: JOHNSON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) BR1O1 | ( 2 ) TA060 \ )
| BRANDT CONST. & SUBSID | TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2402-2720000 99.000 cCY | 15.25000 1509.75| 35.00000 3465.00]
EXCAVATION, CLASS 20 | | |
0190 2402-2721000 458.000 CY | 16.50000 7557.00| 300.00000 137400.00|
EXCAVATION, CLASS 21 | | |
0200 2403-0100010 430.700 CY | 570.00000 245499.00| 630.00000 271341.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0210 2404-7775000 14082.000 LB | 0.90000 12673.80| 1.00000 14082.00]
REINFORCING STEEL | | |
0220 2404-7775005 77088.000 LB | 0.95000 73233.60] 1.10000 84796.80|
REINFORCING STEEL, EPOXY COATED | | |
0230 2407-0551363 10.000 EACH | 9755.00000 97550.00| 11000.00000 110000.00]|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C63 | | \
0240 2407-0551371 5.000 EACH | 13100.00000 65500.00 | 13000.00000 65000.00 |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C71 | | |
0250 2408-7800000 4122.000 LB | 3.00000 12366.00| 3.00000 12366.00|
STRUCTURAL STEEL | | |
0260 2414-6424124 456.700 LF | 61.50000 28087.05]| 65.00000 29685.50|
CONCRETE OPEN RAILING, TL-4 | | |
0270 2417-0225036 2.000 EACH | 610.00000 1220.00| 545.00000 1090.00|
APRONS, METAL, 36 IN. DIA. | | |
0280 2417-1040036 52.000 LF | 40.75000 2119.00] 36.50000 1898.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | |
0290 2417-1040078 58.000 LF | 312.50000 18125.00] 280.00000 16240.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
78 IN. DIA. | | |
0300 2501-0201057 3200.000 LF | 37.25000 119200.00| 35.00000 112000.00|
PILES, STEEL, HP 10 X 57 | | |
0310 2501-6335010 160.000 LF | 82.00000 13120.00] 50.00000 8000.00 |
PREBORED HOLES | |
0320 2502-8212034 1200.000 LF | 8.50000 10200.00| 8.00000 9600.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0330 2502-8220196 4.000 EACH | 200.00000 800.00] 250.00000 1000.00|
SUBDRAIN OUTLET, RF-19E | | |
0340 2505-4008300 50.000 LF | 15.75000 787.50] 14.00000 700.00]
STEEL BEAM GUARDRAIL | | |
0350 2505-4008400 4.000 EACH | 1650.00000 6600.00 | 1475.00000 5900.00]
| | |
| | \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 52-C052-082 Primary County: JOHNSON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) BR1O1 | ( 2 ) TA060 \ )
| BRANDT CONST. CO. & SUBSID | TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0360 2505-4021010 4.000 EACH | 170.00000 680.00] 150.00000 600.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0370 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 1800.00000 7200.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0380 2507-3250005 2185.000 SY | 3.35000 7319.75] 3.00000 6555.00]
ENGINEERING FABRIC | | \
0390 2507-6800061 3000.000 TON | 35.65000 106950.00] 32.00000 96000.00 |
REVETMENT, CLASS E | | \
0400 2507-8029000 125.000 TON | 30.00000 3750.00] 27.00000 3375.00]
EROSION STONE | | |
0410 2518-6910000 4.000 EACH | 115.00000 460.00] 100.00000 400.00]
SAFETY CLOSURE | |
0420 2526-8285000 LUMP | 6750.00000 6750.00] 11000.00000 11000.00]|
CONSTRUCTION SURVEY | | |
0430 2527-9263117 24.750 STA | 130.00000 3217.50] 115.00000 2846.25]|
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0440 2528-8445110 LUMP | 2675.00000 2675.00 | 2400.00000 2400.00 |
TRAFFIC CONTROL | |
0450 2533-4980005 LUMP | 81000.00000 81000.00] 200000.00000 200000.00|
MOBILIZATION | |
0460 2601-2634100 1.700 ACRE | 700.00000 1190.00| 700.00000 1190.00|
MULCHING | | |
0470 2601-2640350 45.000 SO | 16.75000 753.75] 22.00000 990.00|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | \
0480 2601-2642100 1.700 ACRE | 450.00000 765.00| 900.00000 1530.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | \
0490 2602-0000020 1025.000 LF | 2.00000 2050.00 | 1.65000 1691.25|
SILT FENCE | | \
0500 2602-0000030 100.000 LF | 2.75000 275.00 | 2.00000 200.00 |
SILT FENCE FOR DITCH CHECKS | | |
0510 2602-0000101 400.000 LF | 1.15000 460.00| 0.50000 200.00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0520 2602-0000309 200.000 LF | 2.75000 550.00]| 2.25000 450.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | I
0530 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
| | |

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 52-C052-082 Primary County: JOHNSON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) BR10O1 | ( 2 ) TAO06O | ( )
|BRANDT CONST. CO. & SUBSID | TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it ittt L L P
0540 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,350,089.45] $ 1,618,019.60]| $
—————————————————————————————————————————— it sttt it
|

CONTRACT TOTALS

$ 1,350,089.45| $ 1,618,019.60| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 59-C059-054 Primary County: LUCAS
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to GUS CONSTRUCTION CO., INC.
Contract Period: 55 WORK DAYS Late Start Date: 06/02/14

Project: STP-S-C059(54)--5E-59
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: LUCAS Prj Awd Amt: $378,698.60
Route: OLD U.S. HWY 34
Location: AT A BRANCH OF CHARITON RIVER.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 378,698.60 100.00 %
2 MC201 MCCULLEY CULVERT, INC. $ 412,378.30 108.89 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 448,458.37 118.42 %
4 MU181 MUSCATINE BRIDGE CO., INC. $ 522,404.25 137.94 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 59-C059-054 Primary County: LUCAS
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) MC201 | ( 3 ) I0081
| GUS CONSTRUCTION CO., INC. |MCCULLEY CULVERT, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TRIPLE 10' X 6' 60'-0 RCB CULVERT
\ \ \
0010 2102-2710070 1260.000 cCY | 6.00000 7560.00 | 15.40000 19404.00| 10.49000 13217.40
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 158.000 CY | 6.00000 948.00 | 6.00000 948.00 | 11.99000 1894.42
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 485.000 CY | 5.00000 2425.00] 12.00000 5820.00] 6.77000 3283.45
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2115-0100000 565.000 CY | 32.00000 18080.00| 40.00000 22600.00] 39.70000 22430.50
MODIFIED SUBBASE \ \ \
0050 2121-7425020 390.000 TON | 19.00000 7410.00] 24.00000 9360.00| 26.47000 10323.30
GRANULAR SHOULDERS, TYPE B | \ \
0060 2123-7450020 13.000 sSTA | 255.00000 3315.00] 350.00000 4550.00] 355.43000 4620.59
SHOULDER FINISHING, EARTH | \ \
0070 2301-1033100 1928.000 SY | 50.50000 97364.00] 55.00000 106040.00| 57.07000 110030.96
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0080 2315-8275025 30.000 TON | 19.00000 570.00] 25.00000 750.00] 23.71000 711.30
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2401-6745625 LUMP | 7500.00000 7500.00| 11000.00000 11000.00]| 20000.00000 20000.00
REMOVAL OF EXISTING BRIDGE | \ |
0100 2402-0425031 235.000 TON | 21.00000 4935.00| 31.00000 7285.00 | 30.00000 7050.00
GRANULAR BACKFILL | | \
0110 2402-2720000 350.000 cCYy | 8.00000 2800.00| 12.00000 4200.00] 15.00000 5250.00
EXCAVATION, CLASS 20 | | |
0120 2402-2725005 100.000 TON | 28.00000 2800.00| 26.00000 2600.00| 30.00000 3000.00
FOUNDATION TREATMENT MATERIAL | | |
0130 2403-0100020 278.100 CY | 364.00000 101228.40] 380.00000 105678.00| 365.00000 101506.50
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 39630.000 LB | 1.34000 53104.20] 0.96000 38044.80| 1.15000 45574 .50
REINFORCING STEEL | | |
0150 2417-1040030 40.000 LF | 36.00000 1440.00] 55.00000 2200.00| 40.00000 1600.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | \
0160 2418-0000010 1.000 EACH | 4500.00000 4500.00] 1500.00000 1500.00] 2000.00000 2000.00
TEMPORARY STREAM DIVERSION | | \
0170 2502-8212034 666.000 LF | 15.00000 9990.00 | 25.00000 16650.00| 16.54000 11015.64
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 59-C059-054 Primary County: LUCAS
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) MC201 | ( 3 ) 10081
|GUS CONSTRUCTION CO., INC. |[MCCULLEY CULVERT, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2502-8220196 3.000 EACH | 250.00000 750.00] 200.00000 600.00| 275.68000 827.04
SUBDRAIN OUTLET, RF-19E | | |
0190 2507-3250005 95.000 SY | 2.00000 190.00] 4.00000 380.00] 3.16000 300.20
ENGINEERING FABRIC | | |
0200 2507-6800061 70.000 TON | 41.00000 2870.00| 55.00000 3850.00] 55.00000 3850.00
REVETMENT, CLASS E | | |
0210 2510-6745850 1863.000 SY | 5.00000 9315.00] 7.00000 13041.00] 12.00000 22356.00
REMOVAL OF PAVEMENT | | |
0220 2515-2475008 25.000 SY | 45.00000 1125.00]| 50.00000 1250.00| 55.14000 1378.50
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0230 2515-6745600 25.000 SY | 5.00000 125.00] 10.00000 250.00] 10.00000 250.00
REMOVAL OF PAVED DRIVEWAY | | |
0240 2518-6910000 3.000 EACH | 125.00000 375.00] 150.00000 450.00] 165.41000 496.23
SAFETY CLOSURE | |
0250 2527-9263109 28.000 STA | 65.00000 1820.00| 75.00000 2100.00| 28.84000 807.52
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 2400.00000 2400.00| 2500.00000 2500.00| 2922.20000 2922.20
TRAFFIC CONTROL \ \ \
0270 2528-8445113 4.000 EACH | 335.00000 1340.00| 335.00000 1340.00| 335.00000 1340.00
FLAGGERS | | |
0280 2533-4980005 LUMP | 21000.00000 21000.00| 14500.00000 14500.00] 40000.00000 40000.00
MOBILIZATION | |
0290 2601-2634100 0.900 ACRE | 700.00000 630.00| 700.00000 630.00| 700.00000 630.00
MULCHING | | |
0300 2601-2636044 0.900 ACRE | 5000.00000 4500.00| 5500.00000 4950.00| 3638.97000 3275.07
SEEDING AND FERTILIZING (URBAN) | | |
0310 2602-0000020 1245.000 LF | 3.00000 3735.00| 3.50000 4357.50] 3.03000 3772.35
SILT FENCE | | |
0320 2602-0000101 1245.000 LF | 0.20000 249.00| 1.00000 1245.00| 0.44000 547.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0330 2602-0000312 230.000 LF | 3.50000 805.00] 3.50000 805.00] 3.03000 696.90
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0340 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0350 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 378,698.60| $ 412,378.30] $ 448,458.37
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 378,698.60| $ 412,378.30] $ 448,458.37




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 59-C059-054 Primary County: LUCAS
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) MUl8l ¢ ) | ( )
|[MUSCATINE BRIDGE CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A TRIPLE 10' X 6' 60'-0 RCB CULVERT

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

\ \ \
0010 2102-2710070 1260.000 CY | 5.40000 6804.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 158.000 CY | 9.00000 1422.00| \
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 485.000 CY | 4.00000 1940.00| \
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2115-0100000 565.000 CY | 36.00000 20340.00] |
MODIFIED SUBBASE \ \ \
0050 2121-7425020 390.000 TON | 24.00000 9360.00] |
GRANULAR SHOULDERS, TYPE B | | \
0060 2123-7450020 13.000 STA | 140.00000 1820.00| |
SHOULDER FINISHING, EARTH | | |
0070 2301-1033100 1928.000 SY | 51.75000 99774.00 | |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 10 IN. | | |
0080 2315-8275025 30.000 TON | 21.50000 645.00] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2401-6745625 LUMP | 32600.00000 32600.00 | \
REMOVAL OF EXISTING BRIDGE | | |
0100 2402-0425031 235.000 TON | 28.00000 6580.00| |
GRANULAR BACKFILL | | |
0110 2402-2720000 350.000 CY | 22.00000 7700.00 | |
EXCAVATION, CLASS 20 | \ \
0120 2402-2725005 100.000 TON | 30.00000 3000.00 | |
FOUNDATION TREATMENT MATERIAL | | |
0130 2403-0100020 278.100 CY | 440.00000 122364.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 39630.000 LB | 1.00000 39630.00 | \
REINFORCING STEEL | | |
0150 2417-1040030 40.000 LF | 50.00000 2000.00| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | I
0160 2418-0000010 1.000 EACH | 900.00000 900.00| |
TEMPORARY STREAM DIVERSION | | |
0170 2502-8212034 666.000 LF | 15.00000 9990.00| \
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 59-C059-054 Primary County: LUCAS
Letting Date: 02/18/14 10:00 A.M.
¢ 4 ) MU181 I ( ) ¢ )
|IMUSCATINE BRIDGE CO., INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2502-8220196 3.000 EACH | 220.00000 660.00] |
SUBDRAIN OUTLET, RF-19E | | |
0190 2507-3250005 95.000 SY | 4.00000 380.00| |
ENGINEERING FABRIC | [ |
0200 2507-6800061 70.000 TON | 60.00000 4200.00] |
REVETMENT, CLASS E | | \
0210 2510-6745850 1863.000 SY | 12.00000 22356.00] |
REMOVAL OF PAVEMENT | | \
0220 2515-2475008 25.000 SY | 50.00000 1250.00] |
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0230 2515-6745600 25.000 SY | 12.00000 300.00| |
REMOVAL OF PAVED DRIVEWAY | | |
0240 2518-6910000 3.000 EACH | 125.00000 375.00] |
SAFETY CLOSURE | |
0250 2527-9263109 28.000 STA | 65.00000 1820.00] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 2400.00000 2400.00| |
TRAFFIC CONTROL | |
0270 2528-8445113 4.000 EACH | 335.00000 1340.00| |
FLAGGERS | | \
0280 2533-4980005 LUMP | 110800.00000 110800.00] |
MOBILIZATION | |
0290 2601-2634100 0.900 ACRE | 700.00000 630.00] |
MULCHING | | |
0300 2601-2636044 0.900 ACRE | 3300.00000 2970.00] |
SEEDING AND FERTILIZING (URBAN) | | |
0310 2602-0000020 1245.000 LF | 2.75000 3423.75] |
SILT FENCE | | |
0320 2602-0000101 1245.000 LF | 0.40000 498.00 | |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0330 2602-0000312 230.000 LF | 2.75000 632.50| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | \ \
0340 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0350 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 522,404.25]| $ \ $
—————————————————————————————————————————— st et e
CONTRACT TOTALS | $ 522,404.25]| $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

014 Contract ID: 65-C065-093
140218 10:00 A.M.

AWARD RECOMMENDED to GODBERSEN-SMITH CONSTRUCTION CO.
120 WORK DAYS Late Start Date: 04/07/14

Run Date: 03/21/14
Page: 014 1

Primary County: MILLS
Established DBE Goal: 2.50

o

Project: BRS-C065(93)--60-65
Work Type: BRIDGE REPLACEMENT - PPCB
County: MILLS Prj Awd Amt: $1,987,301.65
Route: 330TH ST.
Location: OVER THE NISHNABOTNA RIVER ONE MILE NORTH OF
CO. ROAD H46
GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
RANK VENDOR NO./NAME
1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
2 C0040 A.M. COHRON & SON, INC.

TOTAL % OVER
BID LOW BID
$ 1,987,301.65 100.00 %
$ 1,995,163.46 100.39 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 014 Contract ID: 65-C065-093 Primary County:
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) C0040 |
| GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 384'-6 X 33'-2 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.420 ACRE | 18000.00000 7560.00 | 6715.34000 2820.44|
CLEARING AND GRUBBING | | |
0020 2102-2710070 1377.000 cCY | 14.00000 19278.00| 5.01000 6898.77|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 3588.000 CY | 6.00000 21528.00] 10.85000 38929.80|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2123-7450000 2.800 STA | 800.00000 2240.00] 227.86000 638.01|
SHOULDER CONSTRUCTION, EARTH | | |
0050 2312-8260201 4.200 TON | 28.00000 117.60] 47.10000 197.82]
GRANULAR SURFACING ON ROAD, CLASS C | | |
GRAVEL | | |
0060 2401-6745625 LUMP | 85000.00000 85000.00| 63000.00000 63000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 124.600 CY | 25.00000 3115.00] 23.95000 2984.17]
EXCAVATION, CLASS 20 | | |
0080 2402-2721000 538.600 CY | 60.00000 32316.00]| 30.04000 16179.54 |
EXCAVATION, CLASS 21 \ \ \
0090 2403-0100010 866.800 CY | 510.00000 442068.00] 518.42000 449366.46]|
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775000 56205.000 LB | 0.89000 50022.45] 1.01000 56767.05]
REINFORCING STEEL | | |
0110 2404-7775005 131907.000 LB | 0.95000 125311.65] 1.08000 142459.56]|
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0551495 20.000 EACH | 15500.00000 310000.00] 20179.89000 403597.80|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D95 | | |
0130 2408-7800000 7369.400 LB | 3.25000 23950.55] 3.33000 24540.10]
STRUCTURAL STEEL | |
0140 2414-6424124 823.000 LF | 62.00000 51026.00| 56.32000 46351.36|
CONCRETE OPEN RAILING, TL-4 | | |
0150 2417-0225042 1.000 EACH | 750.00000 750.00] 1090.72000 1090.72]
APRONS, METAL, 42 IN. DIA. | | |
0160 2417-1040042 115.000 LF | 49.00000 5635.00] 61.12000 7028.80]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
42 IN. DIA. | | |
0170 2501-0201057 7675.000 LF | 40.00000 307000.00] 43.93000 337162.75]
PILES, STEEL, HP 10 X 57 | | |
0180 2501-6335010 220.000 LF | 25.00000 5500.00] 51.60000 11352.00]
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 65-C065-093 Primary County: MILLS
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) Co040 | ( )
| GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt st T it et
0190 2501-8400172 LUMP | 240000.00000 240000.00 | 61557.88000 61557.88|
TEMPORARY SHORING | | |
0200 2505-4008400 4.000 EACH | 1750.00000 7000.00 | 1800.00000 7200.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0210 2505-4021010 4.000 EACH | 175.00000 700.00] 300.00000 1200.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021700 4.000 EACH | 1750.00000 7000.00 | 2200.00000 8800.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0230 2507-3250005 202.300 sY | 3.00000 606.90| 2.48000 501.70]
ENGINEERING FABRIC | | |
0240 2507-6800061 359.000 TON | 49.00000 17591.00] 62.48000 22430.32|
REVETMENT, CLASS E | | |
0250 2518-6910000 2.000 EACH | 250.00000 500.00] 250.00000 500.00]
SAFETY CLOSURE | | |
0260 2526-8285000 LUMP | 4000.00000 4000.00| 3300.00000 3300.00]
CONSTRUCTION SURVEY \ \ \
0270 2528-8445110 LUMP | 3500.00000 3500.00| 2000.00000 2000.00|
TRAFFIC CONTROL | | \
0280 2533-4980005 LUMP | 150000.00000 150000.00] 190002.85000 190002.85|
MOBILIZATION | | |
0290 2602-0000020 469.000 LF | 5.50000 2579.50] 2.50000 1172.50]
SILT FENCE | | |
0300 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0310 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0311 2301-0690190 427.900 sSY | 140.00000 59906.00| 195.45000 83633.06|
BRIDGE APPROACH, RK-19 | \ \
SECTION TOTALS | S 1,987,301.65] S 1,995,163.46] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,987,301.65] S 1,995,163.46] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 0le 1
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 140218 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to JENSEN CONSTRUCTION CO.
Contract Period: 120 WORK DAYS Late Start Date: 04/07/14

Project: BRF-006-4(159)--38-77
Work Type: BRIDGE REPLACEMENT - PPCB
County: POLK Prj Awd Amt: $2,466,093.54
Route: U.S. 6
Location: OVER FOUR MILE CREEK & BIKE TRAIL
1.2 MILES E. OF I-235

JENSEN CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 JE200 JENSEN CONSTRUCTION CO. $ 2,466,093.54 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 2,596,437.24 105.28 %
3 CR120 CRAMER AND ASSOC., INC. $ 2,598,075.57 105.35 %
4 JE101 JENCO CONSTRUCTION, INC. $ 2,751,972.80 111.59 %
5 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 3,098,167.54 125.63 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 2
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) CR120
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ittt e e e
SECTION 0001 ITEMS FOR A 214'-0 X 66'-0 SIDEWALK. PRETENSIONEDN PRESTRESSED CONCRETE BRIDGE
\ \ \
0010 2401-6745625 LUMP | 150000.00000 150000.00| 188000.00000 188000.00| 150000.00000 150000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 357.200 CY | 25.00000 8930.00| 30.00000 10716.00| 40.00000 14288.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 777.700 CY | 195.00000 151651.50] 150.00000 116655.00| 150.00000 116655.00
EXCAVATION, CLASS 21 | | |
0040 2402-2722000 216.300 CY | 155.00000 33526.50| 150.00000 32445.00| 250.00000 54075.00
EXCAVATION, CLASS 22 | | |
0050 2403-0100010 1308.200 cCY | 500.00000 654100.00] 575.00000 752215.00] 550.00000 719510.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2403-7302000 241.600 SY | 45.00000 10872.00| 32.00000 7731.20] 31.00000 7489.60
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0070 2404-7775000 103046.000 LB | 0.90000 92741.40| 0.99000 102015.54 | 1.35000 139112.10
REINFORCING STEEL | | |
0080 2404-7775005 179992.000 LB | 0.95000 170992.40| 0.92000 165592.64| 1.00000 179992.00
REINFORCING STEEL, EPOXY COATED | | |
0090 2407-0562860 18.000 EACH | 11000.00000 198000.00| 11000.00000 198000.00| 10000.00000 180000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB60 | |
0100 2407-0562890 9.000 EACH | 17000.00000 153000.00| 17800.00000 160200.00| 15000.00000 135000.00
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, BTB90 | |
0110 2408-7800000 10698.000 LB | 2.50000 26745.00] 3.00000 32094.00| 4.00000 42792.00
STRUCTURAL STEEL | |
0120 2414-6424038 554.900 LF | 60.00000 33294.00]| 70.00000 38843.00] 55.55000 30824.70
CONCRETE BARRIER RAIL, 3'-8" | | |
0130 2414-6460000 460.600 LF | 175.00000 80605.00| 145.00000 66787.00 | 150.00000 69090.00
ORNAMENTAL METAL RAILING | | |
0140 2501-0201057 980.000 LF | 45.00000 44100.00] 38.00000 37240.00| 40.00000 39200.00
PILES, STEEL, HP 10 X 57 | | |
0150 2501-6335010 280.000 LF | 45.00000 12600.00] 80.00000 22400.00| 120.00000 33600.00
PREBORED HOLES \ |
0160 2507-3250005 1571.000 SY | 3.00000 4713.00| 3.00000 4713.00| 2.00000 3142.00
ENGINEERING FABRIC | \ |
0170 2507-6800032 1432.000 TON | 45.00000 64440.00| 47.00000 67304.00] 45.00000 64440.00
REVETMENT, CLASS C | | |
0180 2507-8029000 64.000 TON | 35.00000 2240.00] 40.00000 2560.00] 40.00000 2560.00
| | \

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) CR120
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2526-8285000 LUMP | 4000.00000 4000.00| 5000.00000 5000.00| 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0200 2533-4980005 LUMP | 165000.00000 165000.00| 150000.00000 150000.00| 137000.00000 137000.00
MOBILIZATION | | |
0210 2601-2638650 15.000 sY | 250.00000 3750.00] 60.00000 900.00| 150.00000 2250.00
BRIDGE WING ARMORING - EROSION STONE | | |
SECTION TOTALS | $ 2,065,300.80] $ 2,161,411.38] $ 2,124,020.40
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0220 2101-0850001 1.200 ACRE | 15000.00000 18000.00] 17500.00000 21000.00| 17000.00000 20400.00
CLEARING AND GRUBBING | | |
0230 2102-0425071 34.000 cCYy | 72.00000 2448.00| 72.00000 2448.00| 72.00000 2448.00
SPECIAL BACKFILL | | |
0240 2102-2710070 1684.000 CY | 6.30000 10609.20| 6.50000 10946.00| 6.30000 10609.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2102-2713090 424.000 CY | 17.50000 7420.00 | 18.00000 7632.00] 17.50000 7420.00
EXCAVATION, CLASS 13, WASTE | | |
0260 2104-2713020 500.000 CY | 7.00000 3500.00| 7.25000 3625.00| 7.00000 3500.00
EXCAVATION, CLASS 13, CHANNEL | | |
0270 2105-8425015 901.000 cCY | 9.55000 8604.55]| 9.75000 8784.75| 9.55000 8604.55
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0280 2115-0100000 54.200 CY | 58.00000 3143.60] 65.00000 3523.00] 64.50000 3495.90
MODIFIED SUBBASE | | |
0290 2123-7450020 5.600 STA | 530.00000 2968.00| 554.27000 3103.91| 530.00000 2968.00
SHOULDER FINISHING, EARTH | | |
0300 2301-0690250 1096.000 SY | 150.00000 164400.00| 155.00000 169880.00| 180.00000 197280.00
BRIDGE APPROACH, RK-25 | | |
0310 2301-1033100 196.200 SY | 56.00000 10987.20| 58.00000 11379.60| 78.75000 15450.75
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 10 IN. | | |
0320 2301-4875006 89.500 SY | 48.00000 4296.00| 50.00000 4475.00 | 117.50000 10516.25
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0330 2412-0000100 2562.800 SY | 1.65000 4228.62| 2.50000 6407.00| 1.65000 4228.62
LONGITUDINAL GROOVING IN CONCRETE | | |
0340 2503-0500380 4.000 EACH | 8450.00000 33800.00] 8100.00000 32400.00] 10000.00000 40000.00
BRIDGE END DRAIN, RF-38 | | |
0350 2510-6745850 1323.000 SY | 12.70000 16802.10] 14.00000 18522.00] 12.70000 16802.10
| \ \

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 4
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) CR120
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. |CRAMER AND ASSOC., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0360 2511-0300000 145.000 SY | 18.00000 2610.00| 18.00000 2610.00| 18.00000 2610.00
REMOVAL OF RECREATIONAL TRAIL | | |

0370 2511-0302500 145.000 SY | 45.00000 6525.00] 47.00000 6815.00] 56.50000 8192.50
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |

0380 2511-0310100 1.100 STA | 1400.00000 1540.00| 1400.00000 1540.00 | 1400.00000 1540.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | \

0390 2511-6745900 28.200 SY | 14.70000 414 .54 15.00000 423.00] 14.70000 414 .54
REMOVAL OF SIDEWALK | | |

0400 2511-7526004 101.300 SY | 45.00000 4558.50 | 47.00000 4761.10] 56.50000 5723.45
SIDEWALK, P.C. CONCRETE, 4 IN. | | |

0410 2511-7526006 47.500 SY | 50.00000 2375.00 | 52.00000 2470.00 | 81.25000 3859.38
SIDEWALK, P.C. CONCRETE, 6 IN. | | |

0420 2511-7528101 85.000 SF | 35.00000 2975.00 | 36.00000 3060.00 | 34.00000 2890.00
DETECTABLE WARNINGS | | |

0430 2518-6910000 10.000 EACH | 100.00000 1000.00| 100.00000 1000.00| 100.00000 1000.00
SAFETY CLOSURE | |

0440 2526-8285000 LUMP | 4000.00000 4000.00 | 8500.00000 8500.00 | 7000.00000 7000.00
CONSTRUCTION SURVEY | | |

0450 2527-9263109 298.500 STA | 12.85000 3835.73]| 13.00000 3880.50| 16.85000 5029.73
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0460 2527-9263128 15.900 STA | 335.00000 5326.50 | 340.00000 5406.00 | 130.00000 2067.00
PERMANENT TAPE MARKINGS, INTERSECTION | | |
MARKING TAPE | |

0470 2527-9263158 28.000 EACH | 325.00000 9100.00| 340.00000 9520.00] 385.00000 10780.00
PRE-CUT SYMBOLS AND LEGENDS, | | |
INTERSECTION MARKING TAPE | | |

0480 2528-8445110 LUMP | 17000.00000 17000.00 | 8500.00000 8500.00 | 5600.00000 5600.00
TRAFFIC CONTROL | |

0490 2528-9290050 530.000 CDAY | 30.00000 15900.00 | 35.00000 18550.00 | 40.00000 21200.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |

0500 2533-4980005 LUMP | 15000.00000 15000.00] 39000.00000 39000.00] 35000.00000 35000.00
MOBILIZATION | |

0510 2601-2634100 1.200 ACRE | 700.00000 840.00] 700.00000 840.00] 700.00000 840.00
MULCHING | | |

0520 2601-2636015 0.700 ACRE | 2950.00000 2065.00 | 1750.00000 1225.00] 2950.00000 2065.00
NATIVE GRASS SEEDING | | |

0530 2601-2636044 0.500 ACRE | 1840.00000 920.00] 3100.00000 1550.00 | 1840.00000 920.00
SEEDING AND FERTILIZING (URBAN) | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 5
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) CRI120
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0540 2602-0000020 1102.000 LF | 1.70000 1873.40| 1.50000 1653.00| 1.70000 1873.40
SILT FENCE | | |
0550 2602-0000030 90.000 LF | 5.00000 450.00 | 5.00000 450.00 | 5.00000 450.00
SILT FENCE FOR DITCH CHECKS | | |
0560 2602-0000071 1192.000 LF | 0.20000 238.40| 0.25000 298.00| 0.20000 238.40
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0570 2602-0000101 1192.000 LF | 0.20000 238.40| 0.25000 298.00 | 0.20000 238.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0580 2602-0000212 450.000 LF | 24.00000 10800.00| 19.00000 8550.00 | 24.00000 10800.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 400,792.74| $ 435,025.86| $ 474,055.17
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 2,466,093.54] $ 2,596,437.24| $ 2,598,075.57




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 6
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) JE101 | ( 5 ) G0020 | ( )
| JENCO CONSTRUCTION, INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 214'-0 X 66'-0 SIDEWALK. PRETENSIONEDN PRESTRESSED CONCRETE BRIDGE
\ \ \
0010 2401-6745625 LUMP | 400000.00000 400000.00] 325000.00000 325000.00|
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 357.200 CY | 10.00000 3572.00] 35.00000 12502.00|
EXCAVATION, CLASS 20 | \ \
0030 2402-2721000 777.700 CY | 120.00000 93324.00] 180.00000 139986.00|
EXCAVATION, CLASS 21 | | \
0040 2402-2722000 216.300 CY | 150.00000 32445.00| 180.00000 38934.00|
EXCAVATION, CLASS 22 | | |
0050 2403-0100010 1308.200 cCY | 420.00000 549444 .00 585.00000 765297.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2403-7302000 241.600 SY | 38.00000 9180.80| 45.00000 10872.00|
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0070 2404-7775000 103046.000 LB | 0.90000 92741.40| 0.83000 85528.18]|
REINFORCING STEEL | | |
0080 2404-7775005 179992.000 LB | 1.10000 197991.20]| 0.94000 169192.48]|
REINFORCING STEEL, EPOXY COATED | | |
0090 2407-0562860 18.000 EACH | 10400.00000 187200.00| 11000.00000 198000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB60 | |
0100 2407-0562890 9.000 EACH | 15400.00000 138600.00| 17000.00000 153000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB90 | |
0110 2408-7800000 10698.000 LB | 2.50000 26745.00] 3.00000 32094.00]|
STRUCTURAL STEEL | |
0120 2414-6424038 554.900 LF | 60.00000 33294.00]| 120.00000 66588.00 |
CONCRETE BARRIER RAIL, 3'-8" | | |
0130 2414-6460000 460.600 LF | 140.00000 64484 .00 | 145.00000 66787.00 |
ORNAMENTAL METAL RAILING | | |
0140 2501-0201057 980.000 LF | 40.00000 39200.00]| 55.00000 53900.00|
PILES, STEEL, HP 10 X 57 | | |
0150 2501-6335010 280.000 LF | 15.00000 4200.00 | 60.00000 16800.00]
PREBORED HOLES \ |
0160 2507-3250005 1571.000 SY | 3.00000 4713.00] 3.00000 4713.00|
ENGINEERING FABRIC | | \
0170 2507-6800032 1432.000 TON | 44.00000 63008.00| 46.00000 65872.00|
REVETMENT, CLASS C | | |
0180 2507-8029000 64.000 TON | 55.00000 3520.00] 40.00000 2560.00]
| | |

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 0l6 7
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) JE101 | ( 5 ) GO020 | )
| JENCO CONSTRUCTION, INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2526-8285000 LUMP | 10000.00000 10000.00] 4000.00000 4000.00|
CONSTRUCTION SURVEY | | |
0200 2533-4980005 LUMP | 230000.00000 230000.00|] 300000.00000 300000.00|
MOBILIZATION | | |
0210 2601-2638650 15.000 sY | 125.00000 1875.00| 65.00000 975.00|
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 2,185,537.40] $ 2,512,600.66] $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0220 2101-0850001 1.200 ACRE | 18000.00000 21600.00| 5000.00000 6000.00|
CLEARING AND GRUBBING | | |
0230 2102-0425071 34.000 cCYy | 75.00000 2550.00] 80.00000 2720.00|
SPECIAL BACKFILL | | |
0240 2102-2710070 1684.000 CY | 7.00000 11788.00] 18.00000 30312.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2102-2713090 424.000 CY | 19.00000 8056.00 | 21.00000 8904.00|
EXCAVATION, CLASS 13, WASTE | | |
0260 2104-2713020 500.000 CY | 9.00000 4500.00| 18.00000 9000.00|
EXCAVATION, CLASS 13, CHANNEL | | |
0270 2105-8425015 901.000 cCY | 11.00000 9911.00] 18.00000 16218.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0280 2115-0100000 54.200 CY | 70.00000 3794.00| 65.00000 3523.00]
MODIFIED SUBBASE | | |
0290 2123-7450020 5.600 STA | 600.00000 3360.00] 700.00000 3920.00]
SHOULDER FINISHING, EARTH | | |
0300 2301-0690250 1096.000 SY | 165.00000 180840.00| 187.00000 204952.00]
BRIDGE APPROACH, RK-25 | | |
0310 2301-1033100 196.200 SY \ 60.00000 11772.00| 78.75000 15450.75|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \ \
DURABILITY, 10 IN. | | |
0320 2301-4875006 89.500 SY | 55.00000 4922.50] 117.50000 10516.25|
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0330 2412-0000100 2562.800 SY | 2.00000 5125.60] 2.40000 6150.72|
LONGITUDINAL GROOVING IN CONCRETE | |
0340 2503-0500380 4.000 EACH | 1500.00000 6000.00| 9000.00000 36000.00]
BRIDGE END DRAIN, RF-38 | | |
0350 2510-6745850 1323.000 SY | 15.00000 19845.00| 25.00000 33075.00]
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 8
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) JE101 | ( 5 ) G0020 | )
| JENCO CONSTRUCTION, INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2511-0300000 145.000 SY | 22.00000 3190.00] 15.00000 2175.00 |
REMOVAL OF RECREATIONAL TRAIL | | |
0370 2511-0302500 145.000 SY | 48.00000 6960.00| 56.50000 8192.50|
RECREATIONAL TRAIL, PORTLAND CEMENT \ \
CONCRETE, 5 IN. | | |
0380 2511-0310100 1.100 STA | 1800.00000 1980.00| 1000.00000 1100.00]|
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | \ \
0390 2511-6745900 28.200 SY | 16.00000 451.20] 15.00000 423.00|
REMOVAL OF SIDEWALK | | \
0400 2511-7526004 101.300 SY | 50.00000 5065.00 | 56.50000 5723.45|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0410 2511-7526006 47.500 SY \ 55.00000 2612.50]| 81.25000 3859.38|
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0420 2511-7528101 85.000 SF | 50.00000 4250.00 | 34.00000 2890.00 |
DETECTABLE WARNINGS | | |
0430 2518-6910000 10.000 EACH | 150.00000 1500.00| 100.00000 1000.00|
SAFETY CLOSURE \ \
0440 2526-8285000 LUMP | 25000.00000 25000.00] 8000.00000 8000.00|
CONSTRUCTION SURVEY | | \
0450 2527-9263109 298.500 STA | 20.00000 5970.00 | 12.85000 3835.73]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0460 2527-9263128 15.900 STA | 150.00000 2385.00 | 335.00000 5326.50 |
PERMANENT TAPE MARKINGS, INTERSECTION | \
MARKING TAPE | |
0470 2527-9263158 28.000 EACH | 450.00000 12600.00 | 325.00000 9100.00]
PRE-CUT SYMBOLS AND LEGENDS, | | |
INTERSECTION MARKING TAPE | | |
0480 2528-8445110 LUMP | 7500.00000 7500.00 | 9000.00000 9000.00]
TRAFFIC CONTROL | |
0490 2528-9290050 530.000 CDAY | 45.00000 23850.00]| 30.00000 15900.00 |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0500 2533-4980005 LUMP | 150000.00000 150000.00|] 100000.00000 100000.00|
MOBILIZATION | |
0510 2601-2634100 1.200 ACRE | 700.00000 840.00] 700.00000 840.00]
MULCHING | \ \
0520 2601-2636015 0.700 ACRE | 2200.00000 1540.00] 3000.00000 2100.00|
NATIVE GRASS SEEDING | | \
0530 2601-2636044 0.500 ACRE | 4000.00000 2000.00| 5000.00000 2500.00|
| | |

SEEDING AND FERTILIZING (URBAN)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 9
Bid Order: 016 Contract ID: 77-0064-159 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) JE101 | ( 5 ) G0020 | ( )
| JENCO CONSTRUCTION, INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0540 2602-0000020 1102.000 LF | 2.00000 2204.00 | 2.00000 2204.00 |
SILT FENCE | | |
0550 2602-0000030 90.000 LF | 3.00000 270.00| 4.00000 360.00|
SILT FENCE FOR DITCH CHECKS | \ \
0560 2602-0000071 1192.000 LF | 0.40000 476.80 | 0.80000 953.60]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
0570 2602-0000101 1192.000 LF | 0.40000 476.80 | 1.00000 1192.00]|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0580 2602-0000212 450.000 LF | 25.00000 11250.00| 27.00000 12150.00|
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 566,435.40]| $ 585,566.88| S
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 2,751,972.80] $ 3,098,167.54] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 017 1
Bid Order: 017 Contract ID: 77-2352-625 Primary County: POLK
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by JENSEN CONSTRUCTION CO.
Contract Period: 30 WORK DAYS Late Start Date: 09/15/14

Project: IMN-235-2(625)00--0E-77
Work Type: BRIDGE REHABILITATION
County: POLK Prj Awd Amt: $646,734.57

Route: I-235
Location: OVER I-35 AT WEST I-35/80 INTERCHANGE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JE200 JENSEN CONSTRUCTION CO. $ 646,734.57 100.00 %
2 10200 IOWA EROSION CONTROL, INC. $ 822,734.50 127.21 %
3 CR120 CRAMER AND ASSOC., INC. $ 904,044.53 139.78 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 2
Bid Order: 017 Contract ID: 77-2352-625 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) I0200 | ( 3 ) CR120
| JENSEN CONSTRUCTION CO. | IOWA EROSION CONTROL, INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0714; REPAIRS TO A 256'-0 X VARIABLE WIDTH PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 35000.00000 35000.00| 77148.21000 77148.21 | 35000.00000 35000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 26.890 CY | 2400.00000 64536.00 | 1586.28000 42655.07| 3000.00000 80670.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 3449.000 LB | 1.95000 6725.55] 3.37000 11623.13] 2.50000 8622.50
REINFORCING STEEL, EPOXY COATED | | |
0040 2426-6772013 13.000 EACH | 1000.00000 13000.00] 622.51000 8092.63| 1500.00000 19500.00
REPAIR BEAM ENDS | | |
0050 2533-4980005 LUMP | 14000.00000 14000.00] 32500.00000 32500.00] 44000.00000 44000.00
MOBILIZATION | | |
0060 2599-9999010 LUMP | 15000.00000 15000.00] 25174.82000 25174.82| 15000.00000 15000.00
('"LUMP SUM' ITEM) TEMPORARY PRECAST | | |
APPRAOCH SLAB | | |
SECTION TOTALS | $ 148,261.55]| S 197,193.86| S 202,792.50
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0814; REPAIRS TO A 259'-0 X VARIABLE WIDTH PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0070 2401-6750001 LUMP | 35000.00000 35000.00] 77148.21000 77148.21 | 35000.00000 35000.00
REMOVALS, AS PER PLAN | | |
0080 2403-0100000 27.740 CY | 2400.00000 66576.00 | 1586.05000 43997.03] 3000.00000 83220.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0090 2404-7775005 3439.000 LB | 1.75000 6018.25]| 3.37000 11589.43| 2.50000 8597.50
REINFORCING STEEL, EPOXY COATED | | |
0100 2426-6772013 15.000 EACH | 1000.00000 15000.00] 622.69000 9340.35| 1500.00000 22500.00
REPAIR BEAM ENDS | | |
0110 2533-4980005 LUMP | 14000.00000 14000.00]| 32500.00000 32500.00] 44000.00000 44000.00
MOBILIZATION | | |
0120 2599-9999010 LUMP | 15000.00000 15000.00] 25174.82000 25174.82| 15000.00000 15000.00
('"LUMP SUM' ITEM) TEMPORARY PRECAST | | |
APPROACH SLAB | |
SECTION TOTALS | $ 151,594.25| $ 199,749.84| $ 208,317.50
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS
\ \ \
0130 2102-0425070 27.340 TON | 45.00000 1230.30]| 50.00000 1367.00| 100.00000 2734.00
SPECTIAL BACKFILL | | |
0140 2102-2625000 400.000 CY | 40.00000 16000.00| 40.00000 16000.00| 85.00000 34000.00
|

EMBANKMENT-IN-PLACE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 3
Bid Order: 017 Contract ID: 77-2352-625 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| 1 ) JE200 | ( 2 ) 10200 | ( 3 ) CR120
| JENSEN CONSTRUCTION CO. | IOWA EROSION CONTROL, INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e it e L TP
0150 2122-5500080 78.400 SY | 120.00000 9408.00| 132.00000 10348.80| 120.00000 9408.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0160 2213-2713300 32.400 CY | 40.00000 1296.00 | 100.00000 3240.00| 70.00000 2268.00
EXCAVATION, CLASS 13, FOR WIDENING | | [
0170 2301-0690200 448.100 SY | 200.00000 89620.00 | 289.01000 129505.38| 400.00000 179240.00
BRIDGE APPROACH, RK-20 | | \
0180 2412-0000100 3195.200 SY | 1.60000 5112.32]| 2.80000 8946.56 | 1.65000 5272.08
LONGITUDINAL GROOVING IN CONCRETE | \ |
0190 2505-4008120 114.000 LF | 7.00000 798.00 | 10.00000 1140.00]| 10.00000 1140.00
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0200 2505-4008300 75.000 LF | 22.50000 1687.50| 37.40000 2805.00 | 22.50000 1687.50
STEEL BEAM GUARDRAIL | | |
0210 2505-4008400 2.000 EACH | 2250.00000 4500.00 | 2695.00000 5390.00 | 2250.00000 4500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0220 2505-4021010 2.000 EACH | 200.00000 400.00| 440.00000 880.00 | 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0230 2505-4021700 2.000 EACH | 2250.00000 4500.00 | 3080.00000 6160.00] 2250.00000 4500.00
STEEL BEAM GUARDRAIL END TERMINAL \ \ \
0240 2510-6745850 448.100 SY | 17.00000 7617.70]| 36.47000 16342.21| 60.00000 26886.00
REMOVAL OF PAVEMENT | \ \
0250 2518-6910000 10.000 EACH | 250.00000 2500.00 | 275.00000 2750.00 | 250.00000 2500.00
SAFETY CLOSURE | |
0260 2524-9325001 985.000 SF | 22.00000 21670.00] 24.20000 23837.00] 22.00000 21670.00
TYPE A SIGNS, SHEET ALUMINUM | | \
0270 2526-8285000 LUMP | 5000.00000 5000.00 | 1500.00000 1500.00| 100.00000 100.00
CONSTRUCTION SURVEY | | |
0280 2527-9263109 4.570 STA | 125.00000 571.25]| 137.50000 628.38] 125.00000 571.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0290 2527-9263131 377.640 STA | 155.00000 58534.20 | 170.50000 64387.62 | 155.00000 58534.20
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
0300 2527-9263137 16.000 EACH | 140.00000 2240.00| 154.00000 2464.00 | 140.00000 2240.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | [
0310 2527-9263190 16.000 EACH | 200.00000 3200.00| 220.00000 3520.00| 200.00000 3200.00
SYMBOLS AND LEGENDS REMOVED | | |
0320 2527-9263600 121.860 STA | 225.00000 27418.50] 247.50000 30160.35] 225.00000 27418.50
| | |

REMOVABLE, NONREFLECTIVE, PREFORMED TAP



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 4
Bid Order: 017 Contract ID: 77-2352-625 Primary County: POLK
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) I0200 | ( 3 ) CR120
| JENSEN CONSTRUCTION CO. | IOWA EROSION CONTROL, INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2528-84000438 3400.000 LF | 9.15000 31110.00] 10.06000 34204.00| 15.00000 51000.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0340 2528-8445110 LUMP | 35000.00000 35000.00] 41000.00000 41000.00] 35000.00000 35000.00
TRAFFIC CONTROL | | |
0350 2528-9290004 30.000 CDAY | 125.00000 3750.00] 137.50000 4125.00| 125.00000 3750.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0360 2551-0000110 8.000 EACH | 1350.00000 10800.00] 1485.00000 11880.00| 1500.00000 12000.00
TEMP CRASH CUSHION | | |
0370 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00| 700.00000 70.00
MULCHING | | |
0380 2601-2636044 0.100 ACRE | 19000.00000 1900.00| 21000.00000 2100.00| 19000.00000 1900.00
SEEDING AND FERTILIZING (URBAN) | | |
0390 2602-0000020 270.000 LF | 3.50000 945.00 | 3.85000 1039.50]| 3.50000 945.00
SILT FENCE | | |
SECTION TOTALS | $ 346,878.77| $ 425,790.80 | $ 492,934.53
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 646,734.57| $ 822,734.50| $ 904,044.53




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 020 1
Bid Order: 020 Contract ID: 85-C085-116 Primary County: STORY
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GUS CONSTRUCTION CO., INC.
Contract Period: 55 WORK DAYS Late Start Date: 08/04/14

Project: BROS-C085(116)--5F-85
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: STORY Prj Awd Amt: $288,476.23
Route: NORTH DAKOTA AVE
Location: OVER ONION CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 288,476.23 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 348,489.33 120.80 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 412,870.14 143.12 %
4 CH320 CHRISTENSEN BROS., INC. $ 457,365.20 158.54 %
5 JE101 JENCO CONSTRUCTION, INC. $ 475,343.25 164.77 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 2
Bid Order: 020 Contract ID: 85-C085-116 Primary County: STORY
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) GR100 | ( 3 ) 10081
| GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ITEMS FOR A TRIPLE 12'-0 X 12'-0 X 57'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.100 ACRE | 10000.00000 1000.00| 64450.00000 6445.00| 100000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 205.500 TON | 24.00000 4932.00| 30.00000 6165.00] 20.42000 4196.31
SPECIAL BACKFILL | |
0030 2102-2710070 298.500 CY | 5.00000 1492.50| 29.25000 8731.13]| 31.35000 9357.98
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2710020 520.700 CY | 4.50000 2343.15] 5.00000 2603.50| 20.75000 10804.53
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 99.400 CY | 4.00000 397.60] 10.00000 994.00| 11.04000 1097.38
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2107-0425020 101.300 CY | 5.00000 506.50] 20.00000 2026.00 | 10.44000 1057.57
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0070 2107-3825025 131.700 cCY | 39.00000 5136.30]| 50.00000 6585.00] 54.63000 7194.77
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0080 2111-8174100 256.700 SY | 10.00000 2567.00 | 12.05000 3093.24| 12.92000 3316.56
GRANULAR SUBBASE \ \ \
0090 2121-7425020 52.900 TON | 28.00000 1481.20| 51.00000 2697.90| 54.37000 2876.17
GRANULAR SHOULDERS, TYPE B \ \ \
0100 2301-1033080 256.700 SY | 77.00000 19765.90]| 82.00000 21049.40| 88.04000 22599.87
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0110 2401-6745625 LUMP | 6000.00000 6000.00| 20000.00000 20000.00]| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0120 2402-2720000 834.100 CY | 8.00000 6672.80] 20.00000 16682.00 | 20.00000 16682.00
EXCAVATION, CLASS 20 | | |
0130 2403-0100020 499.700 CY \ 336.00000 167899.20] 307.00000 153407.90| 372.00000 185888.40
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 58031.000 LB | 0.78000 45264.18 | 0.88000 51067.28| 1.25000 72538.75
REINFORCING STEEL | | |
0150 2507-3250005 160.300 SY | 3.00000 480.90| 3.00000 480.90 | 2.21000 354.26
ENGINEERING FABRIC | | |
0160 2507-6800061 100.000 TON | 38.00000 3800.00| 46.00000 4600.00 | 49.40000 4940.00
REVETMENT, CLASS E | | |
0170 2510-6745850 256.700 SY | 10.00000 2567.00 | 7.25000 1861.08| 7.73000 1984.29
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 3
Bid Order: 020 Contract ID: 85-C085-116 Primary County: STORY
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) GR100 | ( 3 ) 10081
|GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2518-6910000 4.000 EACH | 130.00000 520.00] 200.00000 800.00| 82.80000 331.20
SAFETY CLOSURE | | |
0190 2528-8445110 LUMP | 1600.00000 1600.00| 3200.00000 3200.00] 1987.10000 1987.10
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 13000.00000 13000.00] 33000.00000 33000.00] 40000.00000 40000.00
MOBILIZATION | | |
0210 2602-0000309 300.000 LF | 3.50000 1050.00| 10.00000 3000.00| 2.21000 663.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | $ 288,476.23| $ 348,489.33| $ 412,870.14
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 288,476.23| $ 348,489.33| S 412,870.14




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 4
Bid Order: 020 Contract ID: 85-C085-116 Primary County: STORY
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) CH320 | ( 5 ) JE101 | ( )
| CHRISTENSEN BROS., INC. | JENCO CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TRIPLE 12'-0 X 12'-0 X 57'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.100 ACRE | 70000.00000 7000.00 | 80000.00000 8000.00|
CLEARING AND GRUBBING | | |
0020 2102-0425070 205.500 TON | 20.00000 4110.00] 25.00000 5137.50]
SPECIAL BACKFILL | | |
0030 2102-2710070 298.500 CY | 30.00000 8955.00 | 30.00000 8955.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2104-2710020 520.700 CY | 20.00000 10414.00] 20.00000 10414.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 99.400 CY | 10.00000 994.00| 12.00000 1192.80]|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2107-0425020 101.300 cCY | 30.00000 3039.00] 25.00000 2532.50]
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0070 2107-3825025 131.700 cCY \ 60.00000 7902.00| 30.00000 3951.00]
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0080 2111-8174100 256.700 SY | 12.00000 3080.40] 15.00000 3850.50]
GRANULAR SUBBASE | | |
0090 2121-7425020 52.900 TON | 50.00000 2645.00| 55.00000 2909.50]
GRANULAR SHOULDERS, TYPE B | | |
0100 2301-1033080 256.700 SY | 80.00000 20536.00| 82.00000 21049.40|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0110 2401-6745625 LUMP | 35000.00000 35000.00] 46000.00000 46000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0120 2402-2720000 834.100 CY | 12.00000 10009.20| 10.00000 8341.00|
EXCAVATION, CLASS 20 | | |
0130 2403-0100020 499.700 CY | 460.00000 229862.00] 440.00000 219868.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 58031.000 LB \ 1.00000 58031.00| 1.00000 58031.00|
REINFORCING STEEL | | |
0150 2507-3250005 160.300 sSY | 2.00000 320.60] 2.50000 400.75|
ENGINEERING FABRIC | | |
0160 2507-6800061 100.000 TON | 45.00000 4500.00| 47.00000 4700.00 |
REVETMENT, CLASS E | | \
0170 2510-6745850 256.700 SY | 10.00000 2567.00| 9.00000 2310.30]
| | \

REMOVAL OF PAVEMENT



Bid Order: 020
Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 85-C085-116

Run Date: 03/21/14
Page: 020 5

Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2518-6910000 4.000 EACH
SAFETY CLOSURE

0190 2528-8445110 LUMP
TRAFFIC CONTROL

0200 2533-4980005 LUMP
MOBILIZATION

0210 2602-0000309 300.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

SECTION TOTALS

CONTRACT TOTALS

( 4 ) CH320 \
CHRISTENSEN BROS., INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
200.00000 800.00]

|

2000.00000 2000.00]

|

45000.00000 45000.00]

|

2.00000 600.00|

|

|

$ 457,365.20]|
_____________________________ +
|

$ 457,365.

( 5 ) JE101
JENCO CONSTRUCTION,

UNIT PRICE
750.00000
2000.00000
60000.00000
9.00000

$

$

INC.

AMOUNT |

3000.
2000.
60000.

2700.

475,343.

475,343.

00|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 021 1
Bid Order: 021 Contract ID: 89-C089-084 Primary County: VAN BUREN
Letting Date: 140218 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to CUNNINGHAM-REIS CO.
Contract Period: 65 WORK DAYS Late Start Date: 07/28/14

Project: BROS-C089(84)--8J-89
Work Type: BRIDGE REPLACEMENT - CCS
County: VAN BUREN Prj Awd Amt: $349,649.70
Route: YELLOW AVE
Location: YELLOW AVE: OVER LITTLE CEDAR CREEK

CUNNINGHAM-REIS CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 349,649.70 100.00
2 MU181 MUSCATINE BRIDGE CO., INC. $ 374,055.45 106.98
3 TA060 TAYLOR CONSTRUCTION, INC. $ 408,969.50 116.96
4 MI900 MINNOWA CONSTRUCTION, INC. $ 519,900.00 148.69



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 2
Bid Order: 021 Contract ID: 89-C089-084 Primary County: VAN BUREN
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) CUu080 | ( 2 ) MUl81 | ( 3 ) TA060
| CUNNINGHAM-REIS CO. |IMUSCATINE BRIDGE CO., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 90'- X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.410 ACRE | 4500.00000 1845.00| 4390.00000 1799.90| 4390.00000 1799.90
CLEARING AND GRUBBING | | |
0020 2102-2710070 3169.000 CY | 5.00000 15845.00 | 5.00000 15845.00 | 5.00000 15845.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 671.000 CY | 5.50000 3690.50| 5.50000 3690.50| 5.50000 3690.50
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425005 1359.000 CY | 22.00000 29898.00| 22.00000 29898.00]| 22.00000 29898.00
TOPSOIL, FURNISH AND SPREAD | | |
0050 2312-8260051 450.000 TON | 17.00000 7650.00 | 17.00000 7650.00 | 17.00000 7650.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 9000.00000 9000.00] 14400.00000 14400.00 | 19000.00000 19000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 55.800 CY | 40.00000 2232.00]| 14.00000 781.20]| 50.00000 2790.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 163.000 CY | 480.00000 78240.00 | 450.00000 73350.00 | 542.00000 88346.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775005 43245.000 LB | 0.83000 35893.35| 0.90000 38920.50| 1.25000 54056.25
REINFORCING STEEL, EPOXY COATED | | |
0100 2414-6424124 202.000 LF | 55.00000 11110.00]| 53.00000 10706.00 | 65.00000 13130.00
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-0225018 2.000 EACH | 250.00000 500.00 | 225.00000 450.00 | 225.00000 450.00
APRONS, METAL, 18 IN. DIA. \ \ |
0120 2417-1040018 42.000 LF | 32.00000 1344.00| 31.00000 1302.00]| 31.00000 1302.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
18 IN. DIA. | | |
0130 2501-0201042 480.000 LF | 30.00000 14400.00| 32.00000 15360.00 | 33.00000 15840.00
PILES, STEEL, HP 10 X 42 | | |
0140 2501-0201253 910.000 LF | 35.00000 31850.00| 36.75000 33442.50| 38.00000 34580.00
PILES, STEEL, HP 12 X 53 | | |
0150 2501-5478053 196.000 LF | 75.00000 14700.00| 83.00000 16268.00 | 100.00000 19600.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) \ | |
0160 2505-4008400 4.000 EACH | 1650.00000 6600.00| 1625.00000 6500.00| 1625.00000 6500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0170 2505-4021010 4.000 EACH | 200.00000 800.00 | 200.00000 800.00 | 200.00000 800.00
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 3
Bid Order: 021 Contract ID: 89-C089-084 Primary County: VAN BUREN
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) CUu080 | ( 2 ) MUl81 | ( 3 ) TA060
| CUNNINGHAM-REIS CO. |IMUSCATINE BRIDGE CO., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1860.00000 7440.00 | 1860.00000 7440.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0190 2507-3250005 750.000 SY | 2.75000 2062.50| 2.75000 2062.50| 2.75000 2062.50
ENGINEERING FABRIC \ \ \
0200 2507-6800061 775.000 TON | 32.00000 24800.00]| 32.00000 24800.00]| 32.00000 24800.00
REVETMENT, CLASS E | | |
0210 2518-6910000 4.000 EACH | 200.00000 800.00 | 125.00000 500.00| 125.00000 500.00
SAFETY CLOSURE \ \
0220 2526-8285000 LUMP | 5000.00000 5000.00 | 4200.00000 4200.00 | 6000.00000 6000.00
CONSTRUCTION SURVEY \ \ \
0230 2528-8445110 LUMP | 3500.00000 3500.00 | 1600.00000 1600.00 | 1600.00000 1600.00
TRAFFIC CONTROL | \
0240 2533-4980005 LUMP | 30000.00000 30000.00| 52000.00000 52000.00 | 41000.00000 41000.00
MOBILIZATION | | \
0250 2601-2634100 3.600 ACRE | 700.00000 2520.00 | 700.00000 2520.00 | 700.00000 2520.00
MULCHING | | \
0260 2601-2636043 3.600 ACRE | 700.00000 2520.00 | 700.00000 2520.00 | 700.00000 2520.00
SEEDING AND FERTILIZING (RURAL) | | |
0270 2602-0000020 1375.000 LF | 1.75000 2406.25| 1.75000 2406.25| 1.75000 2406.25
SILT FENCE | | |
0280 2602-0000030 726.000 LF | 1.85000 1343.10]| 1.85000 1343.10]| 1.85000 1343.10
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0010010 3.000 EACH | 500.00000 1500.00| 500.00000 1500.00| 500.00000 1500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 349,649.70]| $ 374,055.45] $ 408,969.50
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 349,649.70]| $ 374,055.45] $ 408,969.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 4
Bid Order: 021 Contract ID: 89-C089-084 Primary County: VAN BUREN
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) MI9O0O | ( ) | ( )
|[MINNOWA CONSTR., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———

SECTION 0001 ITEMS FOR A 90'- X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE

\ \ \
0010 2101-0850001 0.410 ACRE | 4400.00000 1804.00| |
CLEARING AND GRUBBING \ | \
0020 2102-2710070 3169.000 CY | 5.00000 15845.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 671.000 CY | 5.50000 3690.50] |
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425005 1359.000 CY | 22.00000 29898.00 | |
TOPSOIL, FURNISH AND SPREAD | | |
0050 2312-8260051 450.000 TON | 17.00000 7650.00 | \
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 50000.00000 50000.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 55.800 CY | 40.00000 2232.00]| |
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 163.000 CY | 600.00000 97800.00 | |
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775005 43245.000 LB | 1.50000 64867.50| |
REINFORCING STEEL, EPOXY COATED | | |
0100 2414-6424124 202.000 LF | 56.00000 11312.00] |
CONCRETE OPEN RAILING, TL-4 | \ \
0110 2417-0225018 2.000 EACH | 225.00000 450.00 | |
APRONS, METAL, 18 IN. DIA. | | \
0120 2417-1040018 42.000 LF | 31.00000 1302.00]| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ | \
0130 2501-0201042 480.000 LF | 40.00000 19200.00 | |
PILES, STEEL, HP 10 X 42 | | \
0140 2501-0201253 910.000 LF | 50.00000 45500.00 | |
PILES, STEEL, HP 12 X 53 | | |
0150 2501-5478053 196.000 LF | 200.00000 39200.00 | |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P1OL TYPE 3) | | \
0160 2505-4008400 4.000 EACH | 1625.00000 6500.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0170 2505-4021010 4.000 EACH | 200.00000 800.00 | |
| \ \

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 03/21/14
Page: 021 5

Bid Order: 021 Contract ID: 89-C089-084 Primary County: VAN BUREN
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) MI90O0 | ( ) | ( )
|[MINNOWA CONSTR., INC. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4021700 4.000 EACH | 1860.00000 7440.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | \
0190 2507-3250005 750.000 SY | 3.00000 2250.00| |
ENGINEERING FABRIC | | |
0200 2507-6800061 775.000 TON | 32.00000 24800.00| |
REVETMENT, CLASS E | | |
0210 2518-6910000 4.000 EACH | 125.00000 500.00] \
SAFETY CLOSURE | |
0220 2526-8285000 LUMP | 5000.00000 5000.00 | |
CONSTRUCTION SURVEY | | |
0230 2528-8445110 LUMP | 1600.00000 1600.00| |
TRAFFIC CONTROL | \
0240 2533-4980005 LUMP | 64288.00000 64288.00 | |
MOBILIZATION | | |
0250 2601-2634100 3.600 ACRE | 700.00000 2520.00 | |
MULCHING | | |
0260 2601-2636043 3.600 ACRE | 1850.00000 6660.00| \
SEEDING AND FERTILIZING (RURAL) | | |
0270 2602-0000020 1375.000 LF | 2.00000 2750.00 | \
SILT FENCE | | |
0280 2602-0000030 726.000 LF | 3.50000 2541.00 | |
SILT FENCE FOR DITCH CHECKS | \ \
0290 2602-0010010 3.000 EACH | 500.00000 1500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | S 519, 900.00] S | S
—————————————————————————————————————————— e e e
CONTRACT TOTALS | S 519, 900.00] S | S




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 03/21/14
Page: 022 1

Bid Order: 022 Contract ID: 92-C092-076 Primary County: WASHINGTON
Letting Date: 140218 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 120 WORK DAYS Late Start Date: 04/07/14
Project: BHS-C092(76)--63-92
Work Type: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
County: WASHINGTON Prj Awd Amt: $1,014,893.65
Route: W55
Location: OVER CROOKED CREEK APPROXIMATELY 6 MILES
SOUTH OF WASHINGTON
IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10081 IOWA BRIDGE & CULVERT, L.C. $ 1,014,893.65 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 1,120,908.10 110.44 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 2
Bid Order: 022 Contract ID: 92-C092-076 Primary County: WASHINGTON
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) CR120 | ( )
| IOWA BRIDGE & CULVERT, L.C. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR REPAIRS TO A 320'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2102-2710070 1080.000 cCY | 12.71000 13726.80| 30.00000 32400.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 415.000 CY | 8.45000 3506.75] 15.00000 6225.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 540.000 CY | 0.00000 0.00] 30.00000 16200.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2121-7425020 76.000 TON | 18.96000 1440.96| 50.00000 3800.00]
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 2.000 sSTA | 528.05000 1056.10| 500.00000 1000.00|
SHOULDER CONSTRUCTION, EARTH | | |
0060 2301-0685550 486.400 SY | 145.00000 70528.00| 170.00000 82688.00|
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0070 2401-6750001 LUMP | 155000.00000 155000.00| 75000.00000 75000.00]
REMOVALS, AS PER PLAN | | |
0080 2402-2720000 198.000 CY | 30.00000 5940.00| 30.00000 5940.00|
EXCAVATION, CLASS 20 | | |
0090 2403-0100010 412.400 CY | 600.00000 247440.00| 800.00000 329920.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775005 121212.000 1B | 0.86000 104242.32| 1.00000 121212.00]|
REINFORCING STEEL, EPOXY COATED | | |
0110 2407-0550000 20.000 EACH | 9000.00000 180000.00| 9000.00000 180000.00]
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, MODIFIED C | | |
0120 2408-7800000 6203.000 LB | 5.25000 32565.75| 8.00000 49624.00|
STRUCTURAL STEEL | | |
0130 2414-6424124 663.700 LF | 55.10000 36569.87| 60.00000 39822.00|
CONCRETE OPEN RAILING, TL-4 | | \
0140 2426-6772016 124.000 SF | 100.00000 12400.00] 200.00000 24800.00 |
CONCRETE REPAIR | | |
0150 2501-0201253 160.000 LF | 60.00000 9600.00| 75.00000 12000.00]
PILES, STEEL, HP 12 X 53 | | |
0160 2505-4008120 250.000 LF | 12.00000 3000.00| 5.00000 1250.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0170 2505-4008400 4.000 EACH | 1575.00000 6300.00| 1600.00000 6400.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0180 2505-4021010 4.000 EACH | 195.00000 780.00| 200.00000 800.00|
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



Bid Order: 022
Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

92-C092-076

Run Date: 03/21/14
Page: 022 3

Primary County: WASHINGTON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0200 2507-3250005 1130.000 sY
ENGINEERING FABRIC

0210 2507-6800061 730.000 TON
REVETMENT, CLASS E

0220 2510-6745850 486.000 sSY
REMOVAL OF PAVEMENT

0230 2518-6910000 2.000 EACH
SAFETY CLOSURE

0240 2527-9263109 15.450 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0250 2528-8445110 LUMP
TRAFFIC CONTROL

0260 2533-4980005 LUMP
MOBILIZATION

0270 2601-2634100 1.000 ACRE
MULCHING

0280 2601-2636043 1.000 ACRE
SEEDING AND FERTILIZING (RURAL)

0290 2601-2638650 25.000 SY
BRIDGE WING ARMORING - EROSION STONE

0300 2602-0000020 1160.000 LF
SILT FENCE

0310 2602-0000101 1160.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0320 2602-0000312 440.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0330 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0340 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

1)

(
IOWA BRIDGE & CULVERT, L.C.

15.
240.

38.

1900.
70000.
700.
900.

40.

10081

00000

00000

00000

00000

00000

00000

00000

00000

.75000

.50000

587.

1900.
70000.
700.
900.
1000.
2030.

580.

1320.

500.
1000.
1,014,893.

1,014,893.

2 )

Q —~

10.

240.

38.

2500.

80000.

700.

1000.

100.

CR120

.00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

.75000

.50000

.75000

.00000

.00000

RAMER AND ASSOC., INC.

AMOUNT |

7200.

1130

25550.
4860.
480.

587.

2500.
80000.
700.
1000.
2500.
2030.

580.

1210.

500.
1000.

1,120,908.

00|

\
.00

1,120,908.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 023 1
Bid Order: 023 Contract ID: 97-0123-513 Primary County: WOODBURY
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PCIROADS, LLC
Contract Period: 55 WORK DAYS Late Start Date: 08/11/14

Project: MB-012-3(513)0--77-97
Work Type: DECK JOINT REPAIR
County: WOODBURY Prj Awd Amt: $426,635.94
Route: IOWA 12
Location: IN THE CITY OF SIOUX CITY OVER US 20/75 AT
JCT. US 20/75

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PCO15 PCIROADS, LLC $ 426,635.94 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 434,020.05 101.73 %
3 10200 IOWA EROSION CONTROL, INC. $ 452,278.77 106.01 %
4 CH320 CHRISTENSEN BROS., INC. $ 481,772.90 112.92 %



IOWA DEPARTMENT OF TRANSPORTATION

0030 2404-7775005

0050 2413-1200100

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 023 2
Bid Order: 023 Contract ID: 97-0123-513 Primary County: WOODBURY
Letting Date: 02/18/14 10:00 A.M.
1 ) PCO15 2 ) CR120 3 ) I0200

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0010 2401-6750001 LUMP

REMOVALS, AS PER PLAN

0020 2403-0100000 20.900 cCYy

STRUCTURAL CONCRETE (MISCELLANEOUS)
2621.000 LB
REINFORCING STEEL, EPOXY COATED

0040 2413-1200000 117.300 LF

STEEL EXTRUSION JOINT WITH NEOPRENE
117.300 LF
NEOPRENE GLAND INSTALLATION AND TESTING

0060 2426-6772013 17.000 EACH

REPAIR BEAM ENDS

0070 2426-6772016 13.000 SF

CONCRETE REPAIR

0080 2426-6772120 LUMP

BRIDGE REPAIR

0090 2499-6000200 17.000 EACH

SEALER COAT FOR PRESTRESSED CONCRETE
BEAM ENDS

0100 2533-4980005 LUMP
MOBILIZATION
0110 2601-2638620 716.000 SY

MACADAM STONE SLOPE PROTECTION

0120 2601-2638660 8.100 SY

BRIDGE WING ARMORING - MACADAM STONE
SECTION TOTALS

SECTION 0002 DESIGN NO. 0714; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

0130 2401-6750001 LUMP

REMOVALS, AS PER PLAN

0140 2403-0100000 20.900 cCYy

STRUCTURAL CONCRETE (MISCELLANEOUS)

0150 2404-7775005 2621.000 LB

REINFORCING STEEL, EPOXY COATED

0160 2413-1200000 114.300 LF

STEEL EXTRUSION JOINT WITH NEOPRENE

0170 2413-1200100 114.300 LF

NEOPRENE GLAND INSTALLATION AND TESTING

g~

1

\
42873

1493
1
133

|
|
|
|
|
|
|
|
| 57
|

42873.

1493.

133.

57.

695.

531.

10421.

419.

28363.

41.

100.

CIROADS, LLC

60000
97000
.75000
00000
60000
00000
15000
40000

36000

00000
00000

00000

.60000
.97000
.75000
.00000

.60000

AMOUNT |

42873.
31223.
4586.
15600.
6756.
11815.
6904.
10421.

7129.

28363.
29356.
810.

195,841.

42873.
31223.

4586.
15201.

6583.

(
CRAMER AND ASSOC.,

UNIT PRICE

22500.

2000.

1.

160.

40.

1200.

215.

16000.

400.

20000.

50.

300.

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

SECTION 0001 DESIGN NO. 0614; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

22500.
41800.
3931.
18768.
4692.
20400.
2795.
16000.

6800.

20000.
35800.
2430.

195,916.

22500.
2000.
1.
160.

40.

00000
00000
50000
00000
00000

22500.
41800.

3931.
18288.

4572.

(
IOWA EROSION CONTROL, INC.

54000.

1278.

193.

25.

991.

150.

19009.

755.

14600.

38.

100.

00000

17000

.93000

21000

07000

93000

00000

26000

20000

00000

00000

00000

AMOUNT

54000.
26713.
7679.
22663.
2940.
16862.
1950.
19009.

12838.

14600.
27208.
810.

207,275.

00

75

53

53

71

81

00

26

40

00

54000.

1278.

193.

25.

00000

17000

.93000

25000

07000

54000.
26713.

7679.
22088.

2865.

00
75
53
48

50



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 023 3
Bid Order: 023 Contract ID: 97-0123-513 Primary County: WOODBURY
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) PCO15 | ( 2 ) CRI120 | ( 3 ) 10200
| PCIROADS, LLC | CRAMER AND ASSOC., INC. | ITOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 2426-6772013 17.000 EACH | 695.00000 11815.00] 1200.00000 20400.00]| 991.93000 16862.81
REPAIR BEAM ENDS | |
0190 2426-6772016 13.000 SF | 531.15000 6904.95] 215.00000 2795.00 | 150.00000 1950.00
CONCRETE REPAIR | | |
0200 2426-6772120 LUMP | 10421.40000 10421.40] 16000.00000 16000.00| 19009.26000 19009.26
BRIDGE REPAIR | |
0210 2499-6000200 17.000 EACH | 419.36000 7129.12| 400.00000 6800.00] 755.20000 12838.40
SEALER COAT FOR PRESTRESSED CONCRETE | |
BEAM ENDS | | \
0220 2533-4980005 LUMP | 28363.00000 28363.00]| 20000.00000 20000.00]| 14600.00000 14600.00
MOBILIZATION | |
0230 2601-2638620 716.000 SY | 41.00000 29356.00]| 50.00000 35800.00 | 38.00000 27208.00
MACADAM STONE SLOPE PROTECTION | | |
0240 2601-2638660 8.100 SY | 100.00000 810.00| 300.00000 2430.00 | 100.00000 810.00
BRIDGE WING ARMORING - MACADAM STONE | |
SECTION TOTALS | $ 195,269.37] $ 195,316.50] $ 206,625.73
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS
\ \ \
0250 2527-9263109 50.000 STA | 40.00000 2000.00 | 65.00000 3250.00| 65.00000 3250.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2527-9263131 46.670 STA | 120.00000 5600.40 | 115.00000 5367.05]| 115.00000 5367.05
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ \
0270 2527-9263180 50.000 STA | 55.00000 2750.00 | 50.00000 2500.00 | 55.00000 2750.00
PAVEMENT MARKINGS REMOVED | | |
0280 2527-9263190 8.000 EACH | 150.00000 1200.00| 115.00000 920.00] 115.00000 920.00
SYMBOLS AND LEGENDS REMOVED | | |
0290 2528-8400048 1675.000 LF | 9.00000 15075.00 | 10.00000 16750.00 | 8.00000 13400.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0300 2528-8445110 LUMP | 4500.00000 4500.00 | 10000.00000 10000.00| 8750.00000 8750.00
TRAFFIC CONTROL | |
0310 2551-0000110 4.000 EACH | 1100.00000 4400.00 | 1000.00000 4000.00 | 985.00000 3940.00
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 35,525.40] $ 42,787.05]| $ 38,377.05
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 426,635.94 | $ 434,020.05]| S 452,278.717




IOWA DEPARTMENT OF TRANSPORTATION

NEOPRENE GLAND INSTALLATION AND TESTING

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 023 4
Bid Order: 023 Contract ID: 97-0123-513 Primary County: WOODBURY
Letting Date: 02/18/14 10:00 A.M.
¢ 4 ) CH320 I ( ) ¢ )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0614; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 15000.00000 15000.00 | |
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 20.900 CY | 2500.00000 52250.00| |
STRUCTURAL CONCRETE (MISCELLANEOUS) | \ \
0030 2404-7775005 2621.000 LB | 2.50000 6552.50] |
REINFORCING STEEL, EPOXY COATED | | \
0040 2413-1200000 117.300 LF | 185.00000 21700.50] |
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0050 2413-1200100 117.300 LF \ 35.00000 4105.50| \
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2426-6772013 17.000 EACH | 3000.00000 51000.00 | \
REPAIR BEAM ENDS | |
0070 2426-6772016 13.000 SF | 200.00000 2600.00 | |
CONCRETE REPAIR \ \ \
0080 2426-6772120 LUMP | 7500.00000 7500.00 | |
BRIDGE REPAIR | |
0090 2499-6000200 17.000 EACH | 450.00000 7650.00 | |
SEALER COAT FOR PRESTRESSED CONCRETE | |
BEAM ENDS | \ \
0100 2533-4980005 LUMP | 22000.00000 22000.00]| |
MOBILIZATION | |
0110 2601-2638620 716.000 SY | 44.00000 31504.00| |
MACADAM STONE SLOPE PROTECTION | | |
0120 2601-2638660 8.100 SY | 100.00000 810.00|
BRIDGE WING ARMORING - MACADAM STONE | |
SECTION TOTALS | $ 222,672.50] $ \ $
—————————————————————————————————————————— f—— - -
SECTION 0002 DESIGN NO. 0714; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0130 2401-6750001 LUMP | 15000.00000 15000.00 | |
REMOVALS, AS PER PLAN | | |
0140 2403-0100000 20.900 cCY | 2500.00000 52250.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | \
0150 2404-7775005 2621.000 LB | 2.50000 6552.50] |
REINFORCING STEEL, EPOXY COATED | | |
0160 2413-1200000 114.300 LF | 185.00000 21145.50| |
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0170 2413-1200100 114.300 LF \ 35.00000 4000.50| \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 023 5
Bid Order: 023 Contract ID: 97-0123-513 Primary County: WOODBURY
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2426-6772013 17.000 EACH | 3000.00000 51000.00] |
REPAIR BEAM ENDS \ \
0190 2426-6772016 13.000 SF | 200.00000 2600.00 | |
CONCRETE REPAIR | | \
0200 2426-6772120 LUMP | 7500.00000 7500.00 | |
BRIDGE REPAIR | |
0210 2499-6000200 17.000 EACH | 450.00000 7650.00 | |
SEALER COAT FOR PRESTRESSED CONCRETE | |
BEAM ENDS | \ \
0220 2533-4980005 LUMP | 26000.00000 26000.00| |
MOBILIZATION | |
0230 2601-2638620 716.000 SY | 44.00000 31504.00] |
MACADAM STONE SLOPE PROTECTION | | |
0240 2601-2638660 8.100 SY \ 100.00000 810.00]
BRIDGE WING ARMORING - MACADAM STONE | |
SECTION TOTALS | $ 226,012.50] $ \ $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS
\ \ \
0250 2527-9263109 50.000 STA | 40.00000 2000.00 | |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2527-9263131 46.670 STA | 120.00000 5600.40 | |
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
0270 2527-9263180 50.000 STA | 55.00000 2750.00 | |
PAVEMENT MARKINGS REMOVED | | |
0280 2527-9263190 8.000 EACH | 150.00000 1200.00 | |
SYMBOLS AND LEGENDS REMOVED | \ \
0290 2528-8400048 1675.000 LF | 8.50000 14237.50] |
TEMPORARY BARRIER RAIL, CONCRETE | | \
0300 2528-8445110 LUMP | 4500.00000 4500.00 | |
TRAFFIC CONTROL | |
0310 2551-0000110 4.000 EACH | 700.00000 2800.00| |
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 33,087.90] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 481,772.90| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 024 1
Bid Order: 024 Contract ID: 97-0123-514 Primary County: WOODBURY
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/29/14

Project: MB-012-3(514)4--77-97
Work Type: DECK JOINT REPAIR
County: WOODBURY Prj Awd Amt: $99,646.50
Route: IOWA 12
Location: IN THE CITY OF SIOUX CITY ON RAMP OFF IA. 12

TO IA. 376

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 99,646.50 100.00 %
2 PCO15 PCIROADS, LLC $ 102,179.94 102.54 %
3 CR120 CRAMER AND ASSOC., INC. $ 103,222.50 103.58 %
4 MCO069 MCCLAIN & CO., INC. $ 117,347.25 117.76 %
5 10200 IOWA EROSION CONTROL, INC. $ 119,826.96 120.25 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 024 2
Bid Order: 024 Contract ID: 97-0123-514 Primary County: WOODBURY
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) PCO15 | ( 3 ) CR120
|CHRISTENSEN BROS., INC. | PCIROADS, LLC | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0514; 306'-0 X 23'-0 STEEL GIRDER RAMP BRIDGE
\ \ \
0010 2401-6750001 LUMP | 20000.00000 20000.00| 28891.20000 28891.20| 20000.00000 20000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 16.200 CY | 2000.00000 32400.00] 1501.00000 24316.20| 1500.00000 24300.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 2800.000 LB \ 3.00000 8400.00| 2.00000 5600.00| 2.00000 5600.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-1200000 49.300 LF | 220.00000 10846.00| 162.80000 8026.04 | 250.00000 12325.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 49.300 LF | 35.00000 1725.50| 65.00000 3204.50] 75.00000 3697.50
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2533-4980005 LUMP | 10000.00000 10000.00] 18907.00000 18907.00| 18000.00000 18000.00
MOBILIZATION | | |
0070 2595-0000105 LUMP | 5000.00000 5000.00| 2500.00000 2500.00| 2500.00000 2500.00
BNSFRR INSURANCE PROVISIONS | | |
0080 2601-2638620 145.000 SY | 65.00000 9425.00] 53.00000 7685.00 | 100.00000 14500.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 97,796.50| $ 99,129.94| $ 100,922.50
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0090 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
SAFETY CLOSURE | | |
0100 2528-8445110 LUMP | 1550.00000 1550.00| 2750.00000 2750.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 1,850.00] $ 3,050.00] $ 2,300.00
—————————————————————————————————————————— R et i T e
CONTRACT TOTALS | $ 99,646.50| $ 102,179.94| $ 103,222.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 024 3
Bid Order: 024 Contract ID: 97-0123-514 Primary County: WOODBURY
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) MCO069 | ( 5 ) I0200 | ( )
|[MCCLAIN & CO., INC. | IOWA EROSION CONTROL, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 DESIGN NO. 0514; 306'-0 X 23'-0 STEEL GIRDER RAMP BRIDGE
\ \ \
0010 2401-6750001 LUMP | 21000.00000 21000.00| 37900.00000 37900.00|
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 16.200 CY | 1895.00000 30699.00| 1528.12000 24755.54 |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 2800.000 LB | 3.50000 9800.00| 3.15000 8820.00|
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-1200000 49.300 LF | 187.50000 9243.75| 229.28000 11303.50]
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 49.300 LF | 65.00000 3204.50] 25.11000 1237.92|
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2533-4980005 LUMP | 15500.00000 15500.00] 18200.00000 18200.00|
MOBILIZATION | | |
0070 2595-0000105 LUMP | 12530.00000 12530.00] 7500.00000 7500.00|
BNSFRR INSURANCE PROVISIONS | | |
0080 2601-2638620 145.000 sSY | 40.00000 5800.00| 38.00000 5510.00|
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 107,777.25] S 115,226.96]| S
—————————————————————————————————————————— R e et T e
SECTION 0002 ROADWAY ITEMS
\ \ \
0090 2518-6910000 2.000 EACH | 1535.00000 3070.00] 150.00000 300.00]
SAFETY CLOSURE | | |
0100 2528-8445110 LUMP | 6500.00000 6500.00] 4300.00000 4300.00]
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 9,570.00] $ 4,600.00] $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 117,347.25| $ 119,826.96| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 025 1
Bid Order: 025 Contract ID: 97-0753-501 Primary County: WOODBURY
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DORMARK CONSTRUCTION CO.
Contract Period: 15 WORK DAYS Late Start Date: 10/06/14

Project: MB-075-3(501)99--77-97
Work Type: DECK JOINT REPAIR
County: WOODBURY Prj Awd Amt: $84,740.12
Route: U.S. 75
Location: OVER FLOYD RIVER 5.3 MILES N. OF IA. 12

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DO140 DORMARK CONSTRUCTION CO. $ 84,740.12 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 90,600.00 106.91 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 94,580.00 111.61 %
4 10200 IOWA EROSION CONTROL, INC. $ 116,285.18 137.22 %
5 PCO15 PCIROADS, LLC $ 116,803.65 137.83 %
6 CH320 CHRISTENSEN BROS., INC. $ 118,110.00 139.37 %
7 MCO069 MCCLAIN & CO., INC. $ 119,072.00 140.51 %
8 Cu080 CUNNINGHAM-REIS CO. $ 143,075.00 168.83 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 025 2
Bid Order: 025 Contract ID: 97-0753-501 Primary County: WOODBURY
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) DO140 | ( 2 ) CR120 | ( 3 ) JA250
| DORMARK CONSTRUCTION CO. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0814; 779'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (N.B.)
\ \ \
0010 2413-1200100 85.000 LF | 83.16000 7068.60] 100.00000 8500.00| 100.00000 8500.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0020 2426-6772016 13.000 SF | 67.62000 879.06| 600.00000 7800.00 | 230.00000 2990.00
CONCRETE REPAIR | | |
0030 2426-6772120 LUMP | 8080.26000 8080.26| 10000.00000 10000.00] 18000.00000 18000.00
BRIDGE REPAIR | |
0040 2499-6000200 12.000 EACH | 1391.68000 16700.16| 500.00000 6000.00| 350.00000 4200.00
SEALER COAT FOR PRESTRESSED CONCRETE | | |
BEAM ENDS | | |
0050 2533-4980005 LUMP | 3813.60000 3813.60] 6000.00000 6000.00| 4000.00000 4000.00
MOBILIZATION | | |
0051 2401-6750001 LUMP | 2018.00000 2018.00] 4000.00000 4000.00| 6000.00000 6000.00
REMOVALS, AS PER PLAN | | |
SECTION TOTALS | $ 38,559.68] $ 42,300.00] $ 43,690.00
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0914; 779'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0060 2413-1200100 100.000 LF | 77.94000 7794.00 | 100.00000 10000.00] 100.00000 10000.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0070 2426-6772016 13.000 SF | 67.62000 879.06| 600.00000 7800.00 | 230.00000 2990.00
CONCRETE REPAIR | | |
0080 2426-6772120 LUMP | 8080.26000 8080.26| 10000.00000 10000.00] 19000.00000 19000.00
BRIDGE REPAIR | | |
0090 2499-6000200 14.000 EACH | 1391.68000 19483.52| 500.00000 7000.00 | 350.00000 4900.00
SEALER COAT FOR PRESTRESSED CONCRETE | | |
BEAM ENDS | | |
0100 2533-4980005 LUMP | 3813.60000 3813.60] 6000.00000 6000.00| 4000.00000 4000.00
MOBILIZATION | |
0101 2401-6750001 LUMP | 2330.00000 2330.00] 4000.00000 4000.00| 7000.00000 7000.00
REMOVALS, AS PER PLAN | | |
SECTION TOTALS | $ 42,380.44| $ 44,800.00] $ 47,890.00
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS
\ \ \
0110 2528-8445110 LUMP | 3800.00000 3800.00| 3500.00000 3500.00]| 3000.00000 3000.00
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 3,800.00] $ 3,500.00] S 3,000.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 025 3
Bid Order: 025 Contract ID: 97-0753-501 Primary County: WOODBURY
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) I0200 | ( 5 ) PCO15 | ( 6 ) CH320
| IOWA EROSION CONTROL, INC. | PCIROADS, LLC | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0814; 779'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (N.B.)
\ \ \
0010 2413-1200100 85.000 LF | 100.00000 8500.00| 78.61000 6681.85]| 126.00000 10710.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0020 2426-6772016 13.000 SF | 100.00000 1300.00| 246.65000 3206.45] 650.00000 8450.00
CONCRETE REPAIR | | |
0030 2426-6772120 LUMP | 25406.76000 25406.76 | 20660.00000 20660.00 | 22500.00000 22500.00
BRIDGE REPAIR | |
0040 2499-6000200 12.000 EACH | 781.46000 9377.52| 548.40000 6580.80| 450.00000 5400.00
SEALER COAT FOR PRESTRESSED CONCRETE | | |
BEAM ENDS | | |
0050 2533-4980005 LUMP | 5000.00000 5000.00| 9134.75000 9134.75| 5500.00000 5500.00
MOBILIZATION | | |
0051 2401-6750001 LUMP | 3100.00000 3100.00| 8500.00000 8500.00 | 3000.00000 3000.00
REMOVALS, AS PER PLAN | | |
SECTION TOTALS | S 52,684.28]| S 54,763.85] S 55,560.00
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0914; 779'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0060 2413-1200100 100.000 LF | 125.53000 12553.00] 78.61000 7861.00] 126.00000 12600.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0070 2426-6772016 13.000 SF | 100.00000 1300.00| 246.65000 3206.45] 650.00000 8450.00
CONCRETE REPAIR | | |
0080 2426-6772120 LUMP | 25406.76000 25406.76 | 20660.00000 20660.00 | 22500.00000 22500.00
BRIDGE REPAIR | | |
0090 2499-6000200 14.000 EACH | 781.51000 10941.14| 548.40000 7677.60| 450.00000 6300.00
SEALER COAT FOR PRESTRESSED CONCRETE | | |
BEAM ENDS | | |
0100 2533-4980005 LUMP | 5000.00000 5000.00| 9134.75000 9134.75| 6200.00000 6200.00
MOBILIZATION | |
0101 2401-6750001 LUMP | 3400.00000 3400.00| 10000.00000 10000.00] 3000.00000 3000.00
REMOVALS, AS PER PLAN | | |
SECTION TOTALS | $ 58,600.90] $ 58,539.80] $ 59,050.00
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS
\ \ \
0110 2528-8445110 LUMP | 5000.00000 5000.00| 3500.00000 3500.00]| 3500.00000 3500.00
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 5,000.00] $ 3,500.00] $ 3,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 116,285.18]| $ 116,803.65]| $ 118,110.00




Bid Order: 025
Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-0753-501

Run Date: 03/21/14
Page: 025 4

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 DESIGN NO. 0814; 779'-0 X 4

0010 2413-1200100 85.000 LF
NEOPRENE GLAND INSTALLATION AND TESTING

0020 2426-6772016 13.000 SF
CONCRETE REPAIR

0030 2426-6772120 LUMP
BRIDGE REPAIR

0040 2499-6000200 12.000 EACH
SEALER COAT FOR PRESTRESSED CONCRETE
BEAM ENDS

0050 2533-4980005 LUMP
MOBILIZATION

0051 2401-6750001 LUMP
REMOVALS, AS PER PLAN

SECTION TOTALS

SECTION 0002 DESIGN NO. 0914; 779'-0 X 4

0060 2413-1200100 100.000 LF
NEOPRENE GLAND INSTALLATION AND TESTING

0070 2426-6772016 13.000 SF
CONCRETE REPAIR

0080 2426-6772120 LUMP
BRIDGE REPAIR

0090 2499-6000200 14.000 EACH
SEALER COAT FOR PRESTRESSED CONCRETE
BEAM ENDS

0100 2533-4980005 LUMP
MOBILIZATION

0101 2401-6750001 LUMP
REMOVALS, AS PER PLAN

SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0110 2528-8445110 LUMP
TRAFFIC CONTROL
SECTION TOTALS

CONTRACT TOTALS

( 7 ) MCO69 | ( 8 ) CU080
MCCLAIN & CO., INC. | CUNNINGHAM-REIS CO. I
| |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
————————————————————————————— o
'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (N.B.)
I I
158.00000 13430.00] 175.00000 14875.00]
I I
587.00000 7631.00] 200.00000 2600.00]
I I
25000.00000 25000.00 20000.00000 20000.00|
I I
410.00000 4920.00 | 250.00000 3000.00]
I I
| |
6750.00000 6750.00 | 18000.00000 18000.00|
| |
100.00000 100.00] 4000.00000 4000.00]
| |
$ 57,831.00| $ 62,475.00]
————————————————————————————— oy
'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
I I
145.60000 14560.00 | 175.00000 17500.00|
| |
587.00000 7631.00] 200.00000 2600.00]
I I
25000.00000 25000.00] 20000.00000 20000.00]
| |
400.00000 5600.00] 250.00000 3500.00]
| |
I I
6750.00000 6750.00 | 18000.00000 18000.00 |
I I
100.00000 100.00] 5000.00000 5000.00]
I I
$ 59,641.00] $ 66,600.00]
————————————————————————————— oy
I I
1600.00000 1600.00] 14000.00000 14000.00]
I I
S 1,600.00] S 14,000.00]
_____________________________ +_____________________________+_____________________________
S 119,072.00] S 143,075.00]




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 026 1
Bid Order: 026 Contract ID: 98-5580-601 Primary County: WORTH
Letting Date: 140218 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to MINNOWA CONSTR., INC.
Contract Period: 60 WORK DAYS Late Start Date: 06/16/14

Project: BROS-5580(601)--8J-98
Work Type: BRIDGE REPLACEMENT - CCS
County: WORTH Prj Awd Amt: $459,238.15
Route: 4TH STREET S.
Location: IN THE CITY OF NORTHWOOD, OVER DRAINAGE
DITCH #2

MINNOWA CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MIS00 MINNOWA CONSTRUCTION, INC. $ 459,238.15 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 584,150.25 127.19 %
3 Cu080 CUNNINGHAM-REIS CO. $ 640,094.40 139.38 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 026 2
Bid Order: 026 Contract ID: 98-5580-601 Primary County: WORTH
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) MI90O0 | ( 2 ) GR100 | ( 3 ) CU080
|[MINNOWA CONSTR., INC. | GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 400.000 cCY | 20.00000 8000.00| 6.00000 2400.00] 6.00000 2400.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 39000.00000 39000.00] 30000.00000 30000.00] 55000.00000 55000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 247.900 CY | 30.00000 7437.00| 30.00000 7437.00| 30.00000 7437.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 289.700 CY | 50.00000 14485.00] 180.00000 52146.00| 70.00000 20279.00
EXCAVATION, CLASS 21 | | |
0050 2402-2722000 71.200 CY | 150.00000 10680.00| 500.00000 35600.00] 700.00000 49840.00
EXCAVATION, CLASS 22 | | |
0060 2403-0100010 368.200 CY | 525.00000 193305.00]| 552.00000 203246.40] 680.00000 250376.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775005 65005.000 LB | 1.00000 65005.00| 1.25000 81256.25| 0.80000 52004.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424124 184.500 LF | 65.00000 11992.50] 55.00000 10147.50] 60.00000 11070.00
CONCRETE OPEN RAILING, TL-4 | | |
0090 2507-3250005 240.000 sSY | 5.00000 1200.00| 4.00000 960.00| 3.00000 720.00
ENGINEERING FABRIC | | |
0100 2507-6800061 205.000 TON | 40.00000 8200.00 | 34.00000 6970.00| 35.00000 7175.00
REVETMENT, CLASS E | | |
0110 2533-4980005 LUMP | 50000.00000 50000.00| 74000.00000 74000.00| 120000.00000 120000.00
MOBILIZATION | |
SECTION TOTALS | $ 409,304.50| $ 504,163.15] $ 576,301.00
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2102-2625000 157.000 CY | 25.00000 3925.00] 15.00000 2355.00] 20.00000 3140.00
EMBANKMENT-IN-PLACE | | |
0130 2105-8425005 50.100 CY | 30.00000 1503.00| 35.00000 1753.50]| 10.00000 501.00
TOPSOIL, FURNISH AND SPREAD | | |
0140 2121-7425020 13.000 TON | 50.00000 650.00| 50.00000 650.00 | 20.00000 260.00
GRANULAR SHOULDERS, TYPE B | | \
0150 2123-7450020 0.800 STA | 250.00000 200.00] 300.00000 240.00]| 300.00000 240.00
SHOULDER FINISHING, EARTH | | |
0160 2213-7100400 1.000 EACH | 150.00000 150.00] 250.00000 250.00] 500.00000 500.00
RELOCATION OF MAIL BOXES | | |
0170 2301-0685550 220.000 sY | 110.00000 24200.00| 186.00000 40920.00] 190.00000 41800.00
| | |

BRIDGE APPROACH PAVEMENT, AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 026 3
Bid Order: 026 Contract ID: 98-5580-601 Primary County: WORTH
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) MI90O0 | ( 2 ) GR100 | ( 3 ) CU080
|[MINNOWA CONSTR., INC. | GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2315-8275025 34.000 TON | 35.00000 1190.00| 40.00000 1360.00| 20.00000 680.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | \ \
0190 2412-0000100 448.300 SY | 5.50000 2465.65] 12.00000 5379.60| 8.00000 3586.40
LONGITUDINAL GROOVING IN CONCRETE | |
0200 2422-1722024 16.000 LF | 100.00000 1600.00| 50.00000 800.00] 35.00000 560.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | |
IN. DIA. | | |
0210 2510-6745850 229.000 sY | 10.00000 2290.00| 8.00000 1832.00| 10.00000 2290.00
REMOVAL OF PAVEMENT | | |
0220 2518-6910000 4.000 EACH | 75.00000 300.00] 150.00000 600.00| 100.00000 400.00
SAFETY CLOSURE | |
0230 2520-3350015 1.000 EACH | 5000.00000 5000.00| 15000.00000 15000.00] 1100.00000 1100.00
FIELD OFFICE | | |
0240 2524-9100030 4.000 EACH | 125.00000 500.00] 135.00000 540.00] 150.00000 600.00
OBJECT MARKER, TYPE 3 | | |
0250 2524-9276021 4.000 EACH | 175.00000 700.00] 181.00000 724.00]| 200.00000 800.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0260 2527-9263109 4.500 STA | 200.00000 900.00| 210.00000 945.00 | 200.00000 900.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 2300.00000 2300.00| 4100.00000 4100.00] 5000.00000 5000.00
TRAFFIC CONTROL | | |
0280 2602-0000020 125.000 LF | 5.00000 625.00| 6.00000 750.00] 5.00000 625.00
SILT FENCE | | |
0290 2602-0000071 125.000 LF | 1.00000 125.00] 1.00000 125.00] 1.00000 125.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0300 2602-0000101 13.000 LF | 50.00000 650.00| 1.00000 13.00] 2.00000 26.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0310 2602-0000312 110.000 LF | 5.00000 550.00] 10.00000 1100.00]| 5.00000 550.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0000350 110.000 LF | 1.00000 110.00] 5.00000 550.00] 1.00000 110.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | $ 49,933.65] $ 79,987.10] $ 63,793.40
—————————————————————————————————————————— e
| | |

CONTRACT TOTALS $ 459,238.15 $ 584,150.25 $ 640,094.40




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 027 1
Bid Order: 027 Contract ID: 99-C099-072 Primary County: WRIGHT
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to WEIDEMANN INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/08/14

Project: BROS-C099(72)--8J-99
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: WRIGHT Prj Awd Amt: $109,091.07
Route: BAXTER AVE
Location: OVER DRAINAGE DITCH 11-13

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 WE260 WEIDEMANN INC. $ 109,091.07 100.00 %
2 MI321 MIDWEST CONTRACTING, LLC $ 110,926.30 101.68 %
3 PE320 PETERSON CONTRACTORS INC. $ 119,876.97 109.88 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 129,255.07 118.48 %
5 RE300 REILLY CONSTRUCTION CO., INC. $ 133,379.41 122.26 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 144,011.90 132.01 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 027 2
Bid Order: 027 Contract ID: 99-C099-072 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) WE260 | ( 2 ) MI321 | ( 3 ) PE320
| NEIDEMANN INC. |IMIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 10' X 8' SINGLE PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-2710070 457.700 CY | 8.00000 3661.60| 6.00000 2746.20| 11.50000 5263.55
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 111.500 cCY | 3.00000 334.50]| 5.00000 557.50| 8.35000 931.03
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 71.500 CY | 5.00000 357.50| 6.00000 429.00| 8.70000 622.05
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2312-8260051 113.600 TON | 17.15000 1948.24| 22.00000 2499.20| 20.15000 2289.04
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 5500.00000 5500.00 | 4500.00000 4500.00 | 4250.00000 4250.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2401-6745650 LUMP | 350.00000 350.00| 350.00000 350.00| 675.00000 675.00
REMOVAL OF EXISTING STRUCTURES | | \
0070 2402-0425031 48.600 TON | 38.05000 1849.23| 24.00000 1166.40| 30.00000 1458.00
GRANULAR BACKFILL | | |
0080 2402-2720000 453.600 CY | 15.00000 6804.00] 5.00000 2268.00 | 8.50000 3855.60
EXCAVATION, CLASS 20 | | |
0090 2402-2721000 3.900 CY | 250.00000 975.00] 10.00000 39.00]| 65.00000 253.50
EXCAVATION, CLASS 21 | | |
0100 2415-2111008 64.000 LF | 713.00000 45632.00 | 760.00000 48640.00 | 735.00000 47040.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
8 FT. | \ |
0110 2415-2201008 2.000 EACH | 11120.00000 22240.00]| 12400.00000 24800.00]| 14100.00000 28200.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 10 FT. X 8 FT. | | |
0120 2417-1040018 50.000 LF | 25.00000 1250.00| 35.00000 1750.00 | 31.00000 1550.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0130 2418-0000010 1.000 EACH | 2000.00000 2000.00 | 500.00000 500.00| 1500.00000 1500.00
TEMPORARY STREAM DIVERSION | | |
0140 2507-3250005 141.700 SY | 3.00000 425.10| 2.00000 283.40| 4.00000 566.80
ENGINEERING FABRIC | | |
0150 2507-6800061 114.800 TON | 31.75000 3644.90| 37.00000 4247.60 | 38.00000 4362.40
REVETMENT, CLASS E | | |
0160 2518-6910000 2.000 EACH | 310.00000 620.00] 150.00000 300.00]| 150.00000 300.00
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 1825.00000 1825.00| 1300.00000 1300.00| 1700.00000 1700.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 027 3
Bid Order: 027 Contract ID: 99-C099-072 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) WE260 | ( 2 ) MI321 | ( 3 ) PE320
| WEIDEMANN INC. |IMIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2533-4980005 LUMP | 3000.00000 3000.00] 8500.00000 8500.00 | 8500.00000 8500.00
MOBILIZATION | | |
0190 2601-2634100 2.000 ACRE | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
MULCHING | | |
0200 2601-2636043 2.000 ACRE | 1836.00000 3672.00]| 1800.00000 3600.00 | 1800.00000 3600.00
SEEDING AND FERTILIZING (RURAL) | | |
0210 2602-0000020 120.000 LF | 4.10000 492.00] 4.00000 480.00] 4.00000 480.00
SILT FENCE | | |
0220 2602-0000101 120.000 LF | 1.00000 120.00] 1.00000 120.00] 1.00000 120.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0230 2602-0000212 30.000 LF | 33.00000 990.00| 15.00000 450.00| 32.00000 960.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS \ $ 109,091.07| $ 110,926.30]| $ 119,876.97
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 109,091.07| $ 110,926.30]| $ 119,876.97




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 027 4
Bid Order: 027 Contract ID: 99-C099-072 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
4 ) 10081 5 ) RE300 6 ) GR10O

o~
Q —~

(
IOWA BRIDGE & CULVERT, L.C. EILLY CONSTRUCTION CO., INC RAVES CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A 10' X 8' SINGLE PRECAST CONCRETE BOX CULVERT
\ \ \

0010 2102-2710070 457.700 CY | 12.00000 5492.40 | 21.00000 9611.70] 15.00000 6865.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2104-2710020 111.500 CY | 8.00000 892.00 | 21.00000 2341.50]| 5.00000 557.50
EXCAVATION, CLASS 10, CHANNEL | | |

0030 2105-8425015 71.500 CY | 8.00000 572.00 | 18.50000 1322.75| 7.00000 500.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0040 2312-8260051 113.600 TON | 22.00000 2499.20| 22.00000 2499.20| 24.00000 2726.40
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |

0050 2401-6745625 LUMP | 7500.00000 7500.00 | 5310.00000 5310.00 | 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | |

0060 2401-6745650 LUMP | 2000.00000 2000.00 | 245.00000 245.00 | 1000.00000 1000.00
REMOVAL OF EXISTING STRUCTURES | | |

0070 2402-0425031 48.600 TON | 24.88000 1209.17| 30.00000 1458.00 | 35.00000 1701.00
GRANULAR BACKFILL | | |

0080 2402-2720000 453.600 CY | 9.00000 4082.40 | 7.80000 3538.08] 9.00000 4082.40
EXCAVATION, CLASS 20 | | I

0090 2402-2721000 3.900 cCY | 12.00000 46.80] 100.00000 390.00] 150.00000 585.00
EXCAVATION, CLASS 21 | | |

0100 2415-2111008 64.000 LF | 590.00000 37760.00 | 765.00000 48960.00 | 850.00000 54400.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
8 FT. | | |

0110 2415-2201008 2.000 EACH | 15000.00000 30000.00 | 15019.00000 30038.00| 14222.00000 28444 .00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 10 FT. X 8 FT. | | \

0120 2417-1040018 50.000 LF | 29.00000 1450.00 | 34.00000 1700.00 | 24.00000 1200.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |

0130 2418-0000010 1.000 EACH | 2000.00000 2000.00 | 2750.00000 2750.00 | 1500.00000 1500.00
TEMPORARY STREAM DIVERSION | | |

0140 2507-3250005 141.700 SY | 3.00000 425.10| 1.75000 247.98| 4.00000 566.80
ENGINEERING FABRIC \ | \

0150 2507-6800061 114.800 TON | 45.00000 5166.00 | 39.00000 4477.20| 36.00000 4132.80
REVETMENT, CLASS E | \ \

0160 2518-6910000 2.000 EACH | 150.00000 300.00]| 150.00000 300.00] 200.00000 400.00
SAFETY CLOSURE | |

0170 2528-8445110 LUMP | 1300.00000 1300.00]| 1300.00000 1300.00| 2300.00000 2300.00

| | \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 027 5
Bid Order: 027 Contract ID: 99-C099-072 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| 4 ) 10081 | ( 5 ) RE300 | ( 6 ) GR100
| IOWA BRIDGE & CULVERT, L.C. |REILLY CONSTRUCTION CO., INC |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 2533-4980005 LUMP | 20000.00000 20000.00]| 10000.00000 10000.00 | 15000.00000 15000.00
MOBILIZATION | | |
0190 2601-2634100 2.000 ACRE | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
MULCHING | | |
0200 2601-2636043 2.000 ACRE | 1800.00000 3600.00 | 1800.00000 3600.00 | 1800.00000 3600.00
SEEDING AND FERTILIZING (RURAL) | | |
0210 2602-0000020 120.000 LF | 4.00000 480.00 | 5.00000 600.00| 4.00000 480.00
SILT FENCE | | |
0220 2602-0000101 120.000 LF | 1.00000 120.00] 2.00000 240.00| 1.00000 120.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0230 2602-0000212 30.000 LF | 32.00000 960.00] 35.00000 1050.00| 15.00000 450.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 129,255.07| $ 133,379.41] $ 144,011.90
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 129,255.07| $ 133,379.41] $ 144,011.90




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 03/21/14

VENDOR RANKING Page: 028 1
Bid Order: 028 Contract ID: 99-C099-073 Primary County: WRIGHT
Letting Date: 140218 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 55 WORK DAYS Late Start Date: 08/04/14

Project: BROS-C099(73)--5F-99
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: WRIGHT Prj Awd Amt: $283,185.88
Route: 150TH STREET
Location: OVER EAGLE CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 283,185.88 100.00 %
2 MI321 MIDWEST CONTRACTING, LLC $ 285,849.40 100.94 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 300,331.91 106.05 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 318,818.20 112.58 %
5 WE260 WEIDEMANN INC. $ 342,527.20 120.95 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 356,114.22 125.75 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

SUBDRAIN, CORRUGATED METAL PIPE, 24 IN.
DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 028 2
Bid Order: 028 Contract ID: 99-C099-073 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MI321 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. |IMIDWEST CONTRACTING, LLC | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 12' X 10' TWIN PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-2710070 1272.800 CY | 8.25000 10500.60| 6.00000 7636.80] 9.00000 11455.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 574.700 CY | 4.85000 2787.30]| 5.00000 2873.50]| 7.00000 4022.90
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 142.600 CY | 5.85000 834.21| 6.00000 855.60 | 7.00000 998.20
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2312-8260051 113.600 TON | 18.20000 2067.52| 22.00000 2499.20| 22.00000 2499.20
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 5000.00000 5000.00 | 4500.00000 4500.00 | 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2401-6745650 LUMP | 1350.00000 1350.00| 500.00000 500.00 | 5000.00000 5000.00
REMOVAL OF EXISTING STRUCTURES | | |
0070 2402-0425031 140.000 TON | 23.30000 3262.00| 24.00000 3360.00 | 25.00000 3500.00
GRANULAR BACKFILL | | |
0080 2402-2720000 1097.300 CY | 5.50000 6035.15] 5.00000 5486.50 | 8.00000 8778.40
EXCAVATION, CLASS 20 | | |
0090 2402-2721000 20.900 cCY | 36.00000 752.40 | 10.00000 209.00| 12.00000 250.80
EXCAVATION, CLASS 21 | | I
0100 2415-2111210 144.000 LF | 745.00000 107280.00 | 820.00000 118080.00| 650.00000 93600.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
10 FT. | | |
0110 2415-2201210 4.000 EACH | 23500.00000 94000.00 | 21700.00000 86800.00| 24000.00000 96000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 10 FT. | | |
0120 2417-1040018 50.000 LF | 25.50000 1275.00| 28.00000 1400.00| 26.00000 1300.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0130 2417-1040024 100.000 LF | 28.50000 2850.00| 33.00000 3300.00]| 30.00000 3000.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0140 2417-1040030 50.000 LF | 35.50000 1775.00] 41.00000 2050.00| 40.00000 2000.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0150 2418-0000010 1.000 EACH | 1750.00000 1750.00| 500.00000 500.00]| 2000.00000 2000.00
TEMPORARY STREAM DIVERSION | | |
0160 2502-8215124 150.000 LF | 28.50000 4275.00| 34.00000 5100.00]| 30.00000 4500.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 028 3
Bid Order: 028 Contract ID: 99-C099-073 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MI321 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. |[MIDWEST CONTRACTING, LLC | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2502-8215130 220.000 LF | 35.50000 7810.00| 42.00000 9240.00] 40.00000 8800.00
SUBDRAIN, CORRUGATED METAL PIPE, 30 IN. | | |
DIA. \ \ \
0180 2507-3250005 346.900 sSY | 3.00000 1040.70| 2.00000 693.80] 3.00000 1040.70
ENGINEERING FABRIC | | |
0190 2507-6800061 281.000 TON | 36.00000 10116.00] 40.00000 11240.00] 40.00000 11240.00
REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 165.31000 330.62
SAFETY CLOSURE | | \
0210 2528-8445110 LUMP | 1700.00000 1700.00| 1300.00000 1300.00| 1432.62000 1432.62
TRAFFIC CONTROL | | \
0220 2533-4980005 LUMP | 8500.00000 8500.00| 10800.00000 10800.00| 20000.00000 20000.00
MOBILIZATION | | |
0230 2601-2634100 2.100 ACRE | 700.00000 1470.00| 700.00000 1470.00| 700.00000 1470.00
MULCHING | | |
0240 2601-2636043 2.100 ACRE | 1800.00000 3780.00| 1800.00000 3780.00| 1983.63000 4165.62
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000020 215.000 LF | 4.00000 860.00| 4.00000 860.00| 4.41000 948.15
SILT FENCE | | |
0260 2602-0000101 215.000 LF | 1.00000 215.00] 1.00000 215.00] 1.10000 236.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0270 2602-0000212 50.000 LF | 32.00000 1600.00| 16.00000 800.00| 35.26000 1763.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 283,185.88| $ 285,849.40| $ 300,331.91
—————————————————————————————————————————— e it ettt e it
CONTRACT TOTALS | $ 283,185.88| $ 285,849.40| $ 300,331.91




IOWA DEPARTMENT OF TRANSPORTATION

SUBDRAIN, CORRUGATED METAL PIPE,

24 1IN.

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 028 4
Bid Order: 028 Contract ID: 99-C099-073 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) WE260 | ( 6 ) RE300
| GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et et et et T
SECTION 0001 ITEMS FOR A 12' X 10' TWIN PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-2710070 1272.800 CY | 11.00000 14000.80 | 12.00000 15273.60 | 17.70000 22528.56
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 574.700 CY | 4.00000 2298.80 | 3.00000 1724.10| 14.50000 8333.15
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 142.600 CY | 6.00000 855.60 | 5.00000 713.00 | 14.00000 1996.40
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2312-8260051 113.600 TON | 24.00000 2726.40 | 16.50000 1874.40| 24.00000 2726.40
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 12000.00000 12000.00| 10000.00000 10000.00| 5850.00000 5850.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2401-6745650 LUMP | 2000.00000 2000.00 | 900.00000 900.00] 1225.00000 1225.00
REMOVAL OF EXISTING STRUCTURES | | |
0070 2402-0425031 140.000 TON | 30.00000 4200.00 | 31.90000 4466.00 | 30.00000 4200.00
GRANULAR BACKFILL | | |
0080 2402-2720000 1097.300 CY | 10.00000 10973.00| 10.00000 10973.00| 7.90000 8668.67
EXCAVATION, CLASS 20 | | |
0090 2402-2721000 20.900 cCY | 50.00000 1045.00| 100.00000 2090.00 | 50.00000 1045.00
EXCAVATION, CLASS 21 | | I
0100 2415-2111210 144.000 LF | 810.00000 116640.00 | 1057.00000 152208.00 | 900.00000 129600.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
10 FT. | | \
0110 2415-2201210 4.000 EACH | 24000.00000 96000.00 | 22560.00000 90240.00 | 28555.00000 114220.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 12 FT. X 10 FT. | | |
0120 2417-1040018 50.000 LF | 15.00000 750.00 | 18.20000 910.00] 28.00000 1400.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0130 2417-1040024 100.000 LF | 25.00000 2500.00 | 22.45000 2245.00 | 32.00000 3200.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0140 2417-1040030 50.000 LF | 40.00000 2000.00| 29.40000 1470.00| 42.00000 2100.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
30 IN. DIA. | | |
0150 2418-0000010 1.000 EACH | 2000.00000 2000.00 | 3000.00000 3000.00| 2800.00000 2800.00
TEMPORARY STREAM DIVERSION | | |
0160 2502-8215124 150.000 LF | 25.00000 3750.00| 25.60000 3840.00 | 32.00000 4800.00
| | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 028 5
Bid Order: 028 Contract ID: 99-C099-073 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) WE260 | ( 6 ) RE300
| GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2502-8215130 220.000 LF | 40.00000 8800.00 | 32.75000 7205.00 | 42.00000 9240.00
SUBDRAIN, CORRUGATED METAL PIPE, 30 IN. | | |
DIA. \ \ \
0180 2507-3250005 346.900 sSY | 4.00000 1387.60| 3.00000 1040.70| 1.60000 555.04
ENGINEERING FABRIC | | |
0190 2507-6800061 281.000 TON | 36.00000 10116.00] 31.90000 8963.90| 41.00000 11521.00
REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 200.00000 400.00] 155.00000 310.00] 150.00000 300.00
SAFETY CLOSURE | | \
0210 2528-8445110 LUMP | 2300.00000 2300.00| 2350.00000 2350.00] 1300.00000 1300.00
TRAFFIC CONTROL | | |
0220 2533-4980005 LUMP | 15000.00000 15000.00] 12650.00000 12650.00] 10000.00000 10000.00
MOBILIZATION | | |
0230 2601-2634100 2.100 ACRE | 700.00000 1470.00| 700.00000 1470.00| 700.00000 1470.00
MULCHING | | |
0240 2601-2636043 2.100 ACRE | 1800.00000 3780.00| 1840.00000 3864.00] 1800.00000 3780.00
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000020 215.000 LF | 4.00000 860.00| 4.10000 881.50] 5.00000 1075.00
SILT FENCE | | |
0260 2602-0000101 215.000 LF | 1.00000 215.00] 1.00000 215.00] 2.00000 430.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0270 2602-0000212 50.000 LF | 15.00000 750.00] 33.00000 1650.00| 35.00000 1750.00
FLOATING SILT CURTAIN (HANGING) | |
SECTION TOTALS | S 318,818.20] S 342,527.20] S 356,114.22
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 318,818.20] S 342,527.20] S 356,114.22




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
029 Contract ID: 99-0697-030
140218 10:00 A.M.
CONTRACT SIGNED by
120 WORK DAYS Late Start Date:

GRAVES CONSTRUCTION CO., INC.
04/07/14

Run Date: 03/21/14
Page: 029 1

Primary County: WRIGHT
No Established DBE Goal

Project: BREN-069-7(30)--39-99
Work Type: BRIDGE REPLACEMENT - PPCB
County: WRIGHT Prj Awd Amt: $2,739,322.48
Route: U.S. 69
Location: OVER THE IOWA RIVER
5.3 MILES NORTH OF NORTH JUNCTION IA 3
RANK VENDOR NO./NAME
1 GR100 GRAVES CONSTRUCTION CO., INC.
2 CH320 CHRISTENSEN BROS., INC.
3 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
4 MIO900 MINNOWA CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 2,739,322.48 100.00 %
$ 2,775,685.78 101.32 %
$ 2,850,190.65 104.04 %
$ 3,410,000.00 124.48 %



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 029 Contract ID: 99-0697-030
Letting Date: 02/18/14 10:00 A.M.

Primary County:

Run Date: 03/21/14
Page: 029 2

WRIGHT

1 ) GR100 2 ) CH320

@~

LINE NO / ITEM CODE / ALT

I (
RAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
|

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 DESIGN NO. 0114; 274'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2102-2710070 699.000 CY | 3.00000 2097.00] 15.00000 10485.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2401-6745625 LUMP | 75000.00000 75000.00| 120000.00000 120000.00|
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 388.000 CYy | 20.00000 7760.00] 20.00000 7760.00]
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 492.000 CY | 250.00000 123000.00| 150.00000 73800.00|
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 845.000 CY | 410.00000 346450.00] 420.00000 354900.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 56130.000 LB | 0.82000 46026.60| 1.00000 56130.00|
REINFORCING STEEL | | |
0070 2404-7775005 121327.000 LB | 0.80000 97061.60] 1.00000 121327.00|
REINFORCING STEEL, EPOXY COATED | | |
0080 2407-0551267 28.000 EACH | 10755.00000 301140.00] 14000.00000 392000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B67 | | \
0090 2408-7800000 10763.000 LB | 3.00000 32289.00| 4.00000 43052.00|
STRUCTURAL STEEL | |
0100 2414-6424110 603.000 LF | 50.00000 30150.00]| 35.00000 21105.00]
CONCRETE BARRIER RAILING | | |
0110 2501-0201057 3890.000 LF | 36.00000 140040.00| 40.00000 155600.00|
PILES, STEEL, HP 10 X 57 | | |
0120 2501-6335010 218.000 LF | 35.00000 7630.00] 40.00000 8720.00]
PREBORED HOLES | |
0130 2507-3250005 1171.000 SY | 3.00000 3513.00] 2.00000 2342.00]
ENGINEERING FABRIC | | |
0140 2507-6800061 1071.000 TON | 36.00000 38556.00| 40.00000 42840.00 |
REVETMENT, CLASS E | | |
0150 2507-8029000 48.700 TON | 1.00000 48.70] 50.00000 2435.00]
EROSION STONE | |
0160 2520-3350015 1.000 EACH | 15000.00000 15000.00] 3000.00000 3000.00]
FIELD OFFICE | | |
0170 2533-4980005 LUMP | 220000.00000 220000.00] 150000.00000 150000.00]
MOBILIZATION | |
0180 2601-2638650 21.000 SY | 1.00000 21.00| 50.00000 1050.00]
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 1,485,782.90] $ 1,566,546.00]|
—————————————————————————————————————————— o

SECTION 0002 DESIGN NO. 0214; TRIPLE 12' X 8' X 84'-0 REINFORCED CONCRETE BOX CULVERT
\ \

3 )

Q —~

G0O020

ODBERSEN-SMITH CONSTRUCTION

50000.
25.
275.

495.

11500.

3.

44 .

42.

25.

3.

40.

34.
5500.
150000.

45.

.00000

00000

00000

00000

00000

.88000

.92000

00000

00000

00000

00000

00000

00000

00000

00000

3495.
50000.
9700.
135300.
418275.
49394.
111620.

322000.

32289.
26532.
163380.
5450.
3513.
42840.
1655.
5500.
150000.
945.

1,531,890.

00

00

00

00

40

84

00

00

00

00

00

00

00

80



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 029 3
Bid Order: 029 Contract ID: 99-0697-030 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) GO020
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0190 2402-2720000 1525.000 cCYy | 20.00000 30500.00] 10.00000 15250.00] 12.00000 18300.00
EXCAVATION, CLASS 20 | | |
0200 2403-0100020 424.000 CY | 365.00000 154760.00| 400.00000 169600.00| 350.00000 148400.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0210 2404-7775000 68934.000 LB | 0.88000 60661.92| 0.90000 62040.60| 0.88000 60661.92
REINFORCING STEEL | | |
SECTION TOTALS | $ 245,921.92| $ 246,890.60| $ 227,361.92
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003 ROADWAY ITEMS
\ \ \
0220 2102-0425070 4096.400 TON | 15.30000 62674.92| 15.00000 61446.00| 20.00000 81928.00
SPECIAL BACKFILL | | |
0230 2102-2625000 17550.000 CY | 10.15000 178132.50]| 10.00000 175500.00| 12.50000 219375.00
EMBANKMENT-IN-PLACE | | |
0240 2102-2710070 7030.000 CY | 3.20000 22496.00 | 3.20000 22496.00| 3.65000 25659.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2102-2712015 25.000 cCy | 10.00000 250.00] 10.00000 250.00] 35.00000 875.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0260 2102-4560000 34.000 STA | 300.00000 10200.00] 150.00000 5100.00| 125.00000 4250.00
LOCATING TILE LINES | | |
0270 2102-5020010 8.750 STA | 250.00000 2187.50] 250.00000 2187.50] 250.00000 2187.50
OBLITERATE OLD ROADBED | | |
0280 2105-8425005 774.400 CY | 31.00000 24006.40 | 30.00000 23232.00| 35.00000 27104.00
TOPSOIL, FURNISH AND SPREAD | \ \
0290 2105-8425015 6150.000 CY | 5.25000 32287.50] 5.00000 30750.00] 6.00000 36900.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0300 2111-8174100 4764.200 SY | 6.50000 30967.30] 6.20000 29538.04 | 7.00000 33349.40
GRANULAR SUBBASE | | |
0310 2121-7425010 1332.700 TON | 17.35000 23122.35]| 17.00000 22655.90| 20.00000 26654.00
GRANULAR SHOULDERS, TYPE A | | \
0320 2122-5190501 43.000 sSY | 98.00000 4214.00] 100.00000 4300.00] 65.00000 2795.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0330 2122-5500060 563.800 SY | 48.00000 27062.40| 50.00000 28190.00]| 48.00000 27062.40
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0340 2123-7450000 28.000 STA | 310.00000 8680.00 | 300.00000 8400.00 | 450.00000 12600.00
| | |

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 029 4
Bid Order: 029 Contract ID: 99-0697-030 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) GO020
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0350 2301-0690200 618.700 SY | 162.00000 100229.40| 160.00000 98992.00] 145.00000 89711.50
BRIDGE APPROACH, RK-20 | \ \
0360 2301-1033100 4203.500 sSY | 50.50000 212276.75] 50.00000 210175.00] 49.90000 209754.65
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0370 2301-6911722 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 1200.00000 1200.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | \ \
0380 2312-8260051 575.600 TON | 16.85000 9698.86 | 17.00000 9785.20| 20.00000 11512.00
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | | |
0390 2315-8275025 60.900 TON | 20.00000 1218.00] 19.00000 1157.10] 20.00000 1218.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0400 2402-0425040 88.700 CY | 54.00000 4789.80] 52.00000 4612.40] 45.00000 3991.50
FLOODED BACKFILL \ \
0410 2402-2720000 117.000 CY | 20.00000 2340.00] 8.00000 936.00| 9.00000 1053.00
EXCAVATION, CLASS 20 | \ \
0420 2416-0102242 2.000 EACH | 2050.00000 4100.00] 2000.00000 4000.00] 1700.00000 3400.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 42 IN. | | |
0430 2416-1200242 36.000 LF | 190.00000 6840.00 | 190.00000 6840.00 | 180.00000 6480.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 42 IN. | | |
0440 2422-0360018 8.000 EACH | 170.00000 1360.00] 170.00000 1360.00] 375.00000 3000.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0450 2422-1722018 208.000 LF | 22.65000 4711.20] 22.00000 4576.00| 30.00000 6240.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | \
0460 2435-0251218 1.000 EACH | 1700.00000 1700.00] 2000.00000 2000.00] 1700.00000 1700.00
INTAKE, SW-512, 18 IN. | | \
0470 2502-8212034 2834.000 LF | 7.50000 21255.00] 7.30000 20688.20] 7.25000 20546.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0480 2502-8215804 8.000 LF | 100.00000 800.00 | 40.00000 320.00] 45.00000 360.00
SUBDRAIN, TILE, 4 IN. DIA. \ \ |
0490 2502-8220196 19.000 EACH | 180.00000 3420.00] 200.00000 3800.00] 175.00000 3325.00
SUBDRAIN OUTLET, RF-19E | \ \
0500 2503-0500400 4.000 EACH | 2600.00000 10400.00] 3000.00000 12000.00| 2500.00000 10000.00
| | |

BRIDGE END DRAIN, RF-40



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 03/21/14

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 029 5
Bid Order: 029 Contract ID: 99-0697-030 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) GO020
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2505-4008120 202.500 LF | 5.00000 1012.50] 3.00000 607.50] 7.00000 1417.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0520 2505-4008300 75.000 LF | 17.00000 1275.00| 17.00000 1275.00| 16.25000 1218.75
STEEL BEAM GUARDRATL | | |
0530 2505-4008400 4.000 EACH | 1750.00000 7000.00 | 1600.00000 6400.00| 1550.00000 6200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0540 2505-4021010 4.000 EACH | 310.00000 1240.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0550 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 2000.00000 8000.00 | 1985.00000 7940.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0560 2510-6745850 4816.900 SY | 6.75000 32514.08| 7.00000 33718.30| 6.25000 30105.63
REMOVAL OF PAVEMENT | | |
0570 2518-6910000 8.000 EACH | 150.00000 1200.00| 100.00000 800.00] 75.00000 600.00
SAFETY CLOSURE | | |
0580 2527-9263109 68.000 sSTA | 35.00000 2380.00| 25.00000 1700.00| 25.00000 1700.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0590 2528-8445110 LUMP | 5000.00000 5000.00| 3000.00000 3000.00| 4800.00000 4800.00
TRAFFIC CONTROL | | |
0600 2533-4980005 LUMP | 45000.00000 45000.00] 20000.00000 20000.00| 75000.00000 75000.00
MOBILIZATION | |
0610 2548-0000200 34.000 STA | 78.00000 2652.00] 80.00000 2720.00| 75.00000 2550.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0620 2599-9999005 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 275.00000 1100.00
("EACH' ITEM) REMOVAL OF SILT BASINS | | |
0630 2601-2633100 26.800 ACRE | 200.00000 5360.00| 300.00000 8040.00| 75.00000 2010.00
MOWING | | |
0640 2601-2634100 6.700 ACRE | 700.00000 4690.00| 700.00000 4690.00| 700.00000 4690.00
MULCHING | | |
0650 2601-2636015 5.100 ACRE | 2100.00000 10710.00] 2300.00000 11730.00] 2500.00000 12750.00
NATIVE GRASS SEEDING | | |
0660 2601-2636018 2.000 ACRE | 2750.00000 5500.00 | 3200.00000 6400.00| 3000.00000 6000.00
WETLAND GRASS SEEDING | | |
0670 2601-2636043 1.400 ACRE | 700.00000 980.00| 1000.00000 1400.00| 1000.00000 1400.00
SEEDING AND FERTILIZING (RURAL) | | |
0680 2601-2640350 126.400 SQ | 20.00000 2528.00] 16.00000 2022.40] 18.00000 2275.20
| \ \
| | |



Bid Order: 029
Letting Date: 02/18/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

99-0697-030

Run Date: 03/21/14
Page: 029 6

Primary County: WRIGHT

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0690 2601-2642100 6.700 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0700 2601-2643110 35.700 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0710 2601-2643300 3.000 EACH
MOBILIZATION FOR WATERING

0720 2601-2643412 52.000 SQ
TURF REINFORCEMENT MAT, TYPE 2

0730 2602-0000020 7710.000 LF
SILT FENCE

0740 2602-0000030 1806.000 LF
SILT FENCE FOR DITCH CHECKS

0750 2602-0000050 4.000 EACH
SILT BASINS

0760 2602-0000071 7372.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0770 2602-0000101 737.200 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0780 2602-0000212 611.000 LF
FLOATING SILT CURTAIN (HANGING)

0790 2602-0000312 400.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0800 2602-0000320 400.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0810 2602-0000350 800.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0820 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0830 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

1 ) GR100

@~

200.00000

60.00000

350.00000
149.00000
2.00000
3.00000
265.00000

0.25000

1.00000

18.00000

10.00000

5.00000

0.50000

500.00000

RAVES CONSTRUCTION CO.,

I (
INC |C
|

2 ) CH320

HRISTENSEN BROS., INC.

AMOUNT| UNIT PRICE AMOUNT |
1340.00] 400.00000 2680.00]
| |

| |
2142.00| 60.00000 2142.00|
| |

I I
1050.00] 350.00000 1050.00]
I I

7748.00 | 90.00000 4680.00 |
I I
15420.00] 2.00000 15420.00]
I I

5418.00 | 2.30000 4153.80 |
I I
1060.00] 250.00000 1000.00]
I I
1843.00] 0.20000 1474.40]
I I

| |

737.20] 0.20000 147.44]
| |

I I
10998.00] 21.00000 12831.00]
I I
4000.00| 2.30000 920.00]
I I

| |
2000.00| 4.00000 1600.00]
| |

| |

400.00] 0.20000 160.00]
| |

| |

500.00] 500.00000 500.00]
| |
1000.00| 1000.00000 1000.00|
| |
1,007,617.66]| $ 962,249.18]|
o +
2,739,322.48]| $ 2,775,685.78]

3 ) GO020

(
GODBERSEN-SMITH CONSTRUCTION

UNIT PRICE

300.00000

60.00000

350.00000
150.00000
1.65000
2.10000
250.00000

0.40000

0.80000

25.00000

2.80000

3.50000

0.50000

500.00000

2010.

2142.

1050.
7800.
12721.
3792.
1000.

2948.

589.

15275.

1120.

1400.

400.

500.
1000.

1,090,938.

00

00

00
00
50
60
00

80

76

00

00

00

00

00
00

2,850,190.




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 029 7
Bid Order: 029 Contract ID: 99-0697-030 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) MISO0O ( ) | ( )
|MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0114; 274'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \
0010 2102-2710070 699.000 CY | 14.75000 10310.25] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0020 2401-6745625 LUMP | 180000.00000 180000.00 |
REMOVAL OF EXISTING BRIDGE | |
0030 2402-2720000 388.000 CY | 40.00000 15520.00 |
EXCAVATION, CLASS 20 | |
0040 2402-2721000 492.000 CY | 125.00000 61500.00 |
EXCAVATION, CLASS 21 | |
0050 2403-0100010 845.000 CY | 520.00000 439400.00 \
STRUCTURAL CONCRETE (BRIDGE) | |
0060 2404-7775000 56130.000 LB | 1.25000 70162.50 |
REINFORCING STEEL | |
0070 2404-7775005 121327.000 LB | 1.25000 151658.75 |
REINFORCING STEEL, EPOXY COATED | |
0080 2407-0551267 28.000 EACH | 12000.00000 336000.00 |
BEAMS, PRETENSIONED PRESTRESSED | |
CONCRETE, B67 | |
0090 2408-7800000 10763.000 LB | 3.90000 41975.70 |
STRUCTURAL STEEL | |
0100 2414-6424110 603.000 LF | 50.00000 30150.00 |
CONCRETE BARRIER RAILING | |
0110 2501-0201057 3890.000 LF | 46.00000 178940.00 |
PILES, STEEL, HP 10 X 57 | |
0120 2501-6335010 218.000 LF | 50.00000 10900.00 |
PREBORED HOLES | \
0130 2507-3250005 1171.000 sSY | 2.50000 2927.50 |
ENGINEERING FABRIC | |
0140 2507-6800061 1071.000 TON | 35.50000 38020.50 \
REVETMENT, CLASS E | |
0150 2507-8029000 48.700 TON | 40.00000 1948.00 |
EROSION STONE | |
0160 2520-3350015 1.000 EACH | 15000.00000 15000.00 |
FIELD OFFICE | |
0170 2533-4980005 LUMP | 135603.62000 135603.62 |
MOBILIZATION | \
0180 2601-2638650 21.000 sSY | 50.00000 1050.00 |
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | S 1,721,066.82 S | S
__________________________________________ +_____________________________ _____________________________+_____________________________
SECTION 0002 DESIGN NO. 0214; TRIPLE 12' X 8' X 84'-0 REINFORCED CONCRETE BOX CULVERT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 03/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 029 8
Bid Order: 029 Contract ID: 99-0697-030 Primary County: WRIGHT
Letting Date: 02/18/14 10:00 A.M.
| ( 4 ) MISO0O | ( ) | ( )
|MINNOWA CONSTR., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2402-2720000 1525.000 cCYy | 20.00000 30500.00] \
EXCAVATION, CLASS 20 | | |
0200 2403-0100020 424.000 CY | 650.00000 275600.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0210 2404-7775000 68934.000 LB | 2.00000 137868.00| |
REINFORCING STEEL | | |
SECTION TOTALS | $ 443,968.00 | $ | $
—————————————————————————————————————————— i e b et
SECTION 0003 ROADWAY ITEMS
\ \ \
0220 2102-0425070 4096.400 TON | 20.00000 81928.00| \
SPECIAL BACKFILL | | |
0230 2102-2625000 17550.000 CY | 15.00000 263250.00] |
EMBANKMENT-IN-PLACE | | |
0240 2102-2710070 7030.000 CY | 5.00000 35150.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2102-2712015 25.000 cCy | 50.00000 1250.00| |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0260 2102-4560000 34.000 STA | 125.00000 4250.00] |
LOCATING TILE LINES | \ \
0270 2102-5020010 8.750 STA | 1000.00000 8750.00 | |
OBLITERATE OLD ROADBED | | |
0280 2105-8425005 774.400 CY | 35.00000 27104.00| |
TOPSOIL, FURNISH AND SPREAD | | |
0290 2105-8425015 6150.000 CY | 6.00000 36900.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0300 2111-8174100 4764.200 SY | 7.00000 33349.40| |
GRANULAR SUBBASE | | |
0310 2121-7425010 1332.700 TON | 20.00000 26654.00| \
GRANULAR SHOULDERS, TYPE A | | I
0320 2122-5190501 43.000 sSY | 114.00000 4902.00| |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0330 2122-5500060 563.800 SY | 50.00000 28190.00| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0340 2123-7450000 28.000 STA | 450.00000 12600.00] |
| | |

SHOULDER CONSTRUCTION, EARTH
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0350 2301-0690200 618.700 SY | 200.00000 123740.00] |
BRIDGE APPROACH, RK-20 \ \ \
0360 2301-1033100 4203.500 SY | 60.00000 252210.00] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0370 2301-6911722 LUMP | 1000.00000 1000.00| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | \
0380 2312-8260051 575.600 TON | 20.00000 11512.00] |
GRANULAR SURFACING ON ROAD, CLASS A | | I
CRUSHED STONE \ \ \
0390 2315-8275025 60.900 TON | 20.00000 1218.00| |
SURFACING, DRIVEWAY, CLASS A CRUSHED | \
STONE | | |
0400 2402-0425040 88.700 CY | 45.00000 3991.50] |
FLOODED BACKFILL | |
0410 2402-2720000 117.000 CY | 9.00000 1053.00| |
EXCAVATION, CLASS 20 | \ \
0420 2416-0102242 2.000 EACH | 1700.00000 3400.00 | |
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 42 IN. | | |
0430 2416-1200242 36.000 LF | 180.00000 6480.00| |
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | \ \
PIPE, EQUIVALENT DIAMETER 42 IN. | | |
0440 2422-0360018 8.000 EACH | 375.00000 3000.00 | \
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0450 2422-1722018 208.000 LF | 30.00000 6240.00| |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0460 2435-0251218 1.000 EACH | 1700.00000 1700.00| \
INTAKE, SW-512, 18 IN. | | |
0470 2502-8212034 2834.000 LF | 12.00000 34008.00]| \
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0480 2502-8215804 8.000 LF | 45.00000 360.00| |
SUBDRAIN, TILE, 4 IN. DIA. | | |
0490 2502-8220196 19.000 EACH | 185.00000 3515.00] |
SUBDRAIN OUTLET, RF-19E | | |
0500 2503-0500400 4.000 EACH | 3000.00000 12000.00] |
\ \ \

BRIDGE END DRAIN, RF-40
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0510 2505-4008120 202.500 LF | 50.00000 10125.00] |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0520 2505-4008300 75.000 LF | 18.00000 1350.00] |
STEEL BEAM GUARDRAIL | | |
0530 2505-4008400 4.000 EACH | 1725.00000 6900.00| \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0540 2505-4021010 4.000 EACH | 225.00000 900.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0550 2505-4021700 4.000 EACH | 1950.00000 7800.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0560 2510-6745850 4816.900 sSY | 8.00000 38535